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Title Edition Document 
Number 

California Department of Transportation (CALTRANS) Standard 
Specifications –  
http://www.dot.ca.gov/des/oe/construction-contract-standards.html  

2018 PWPI030119-05 

CALTRANS Standard Plans 
http://www.dot.ca.gov/des/oe/construction-contract-standards.html 

2015 PWPI092816-06 

California Manual on Uniform Traffic Control Devices Revision 
1 (CA MUTCD Rev 1) -  http://www.dot.ca.gov/trafficops/camutcd/ 

2014 PWPIO92816-07 

NOTE: *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/publicworks/edocref/index.shtml 

9. CITY'S RESPONSES AND ADDENDA:  The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  
No other responses to questions, oral or written shall be of any force or effect with respect to 
this solicitation. The changes to the Contract Documents through addenda are made effective 
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission. 

10. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 
contract. 

11. CONTRACT PRICING:  This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 
opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 
fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
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14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Public Works Contracts. 

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED:  No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid 
Security shall be in one of the following forms: a cashier's check, or a properly certified 
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22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine 
carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding Documents).  The 
submission of a Bid shall be conclusive evidence that the Bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and scope of 
Work, the quantities of materials to be furnished, and as to the requirements of the Bidding 
Documents Proposal, Plans, and Specifications. 

24. CITY STANDARD PROVISIONS:  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 
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Subcontract; and the geographical area in which the subcontract is to be performed. 
The “covered area” is the City of San Diego.  

2. NONDISCRIMINATION PROVISIONS FOR FEDERALLY ASSISTED CONSTRUCTION 
CONTRACTS AND PROJECTS: 

2.1. During the performance of this contract, the Contractor agrees as follows: 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin.  The 
Contractor will take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment without regard to their 
race, color, religion, sex, or national origin.  Such action shall include, but shall 
not be limited to, the following:  employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates 
of pay or other forms of compensation; and selection for training, including 
apprenticeship.  The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided 
setting forth the provisions of this nondiscrimination clause. 

2. The Contractor will, in all solicitations or advertisements for employees placed 
by, on behalf of, the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, or 
national origin. 

3. The Contractor will send to each labor union or representative of worker with 
which he has a collective bargaining agreement or other contract or 
understanding, a notice to be provided advertising the said labor union or 
workers’ representatives of the Contractor’s commitments under this section 
and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

4. The Contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, or of the rules, regulations and relevant orders of the 
Secretary of Labor. 

5. The Contractor will furnish all information and reports required by Executive 
Order 11246 of September 24, 1965, and by rules, regulations, and orders of 
the Secretary of Labor, or pursuant thereto, and will permit access to his 
books, records, and accounts by the administering agency and the Secretary 
of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations and orders. 

6. In the event of the Contractor’s noncompliance with the nondiscrimination 
clauses of this contract or with any of the said rules, regulations, or orders, this 
contract may be canceled, terminated, or suspended, in whole or in part, and 
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10. Encourage present minority and female employees to recruit other minority 
persons and women and where reasonable, provide after school, summer and 
vacation employment to minority and female youth both on the site and in 
other areas of a Contractor’s work force. 

11. Validate all tests and other selection requirements where there is an obligation 
to do so under 41 CFR Part 60-3. 

12. Conduct, at least annually, an inventory and evaluation at least of all minority 
and female personnel for promotional opportunities and encourage these 
employees to seek or to prepare for, through appropriate training, etc., such 
opportunities. 

13. Ensure that seniority practices, job classifications, work assignments and other 
personnel practices do not have a discriminatory effect by continually 
monitoring all personnel and employment related activities to ensure that the 
EEO policy and the Contractor’s obligations under these specifications are 
being carried out. 

14. Ensure that all facilities and company activities are non-segregated except that 
separate or single-user toilet and necessary changing facilities shall be 
provided to assure privacy between the sexes. 

15. Document and maintain a record of all solicitations of offers for subcontracts 
from minority and female construction contractors and suppliers, including 
circulation of solicitations to minority and female contractor associations and 
other business associations. 

16. Conduct a review, at least annually, of all supervisors’ adherence to and 
performance under the Contractor’s EEO policies and affirmative action 
obligations. 

5. VIOLATION OR BREACH OF REQUIREMENTS: 

5.1. If at any time during the course of the Contract there is a violation of the Affirmative 
Action or Equal Employment Opportunity requirements by the Contractor, or the 
Subcontractors, the City will notify the Contractor of the breach. The City may withhold 
any further progress payments to the Contractor until the City is satisfied that the 
Contractor and Subcontractors are in full compliance with these requirements. 

6. MONTHLY EMPLOYMENT UTILIZATION REPORTS: 

6.1. Refer to GENERAL EQUAL OPPORTUNITY CONTRACTING PROGRAM REQUIREMENTS, 
CONSTRUCTION CONTRACTOR REQUIREMENTS in The WHITEBOOK and the following: 

1. State of California Department of Transportation Payroll Report. Due to the 
City weekly. 
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2. Federal and Non-Federal Work in San Diego County. Submit an updated list 
only if work is complete or new contracts have been awarded during the span 
of this project. 

7. RECORDS OF PAYMENTS TO DBEs: 

7.1. The Contractor shall maintain records and documents of payments to DBEs for 5 years 
following the NOC. These records shall be made available for inspection upon request 
by any authorized representative of the City, DOT, or both. The reporting requirement 
shall be extended to any certified DBE Subcontractor. 

8. FEDERAL WAGE REQUIREMENTS FOR FEDERALLY FUNDED PROJECTS: 

8.1. The successful Bidder’s work shall be required to comply with Executive Order 11246, 
entitled “Equal Employment Opportunity,”, as amended by Executive Order 11375, and 
as supplemented in Department of Labor regulations (41 CFR chapter 60). 

8.2. This Executive Order pertains to Equal Employment Opportunity regulations and 
contains significant changes to the regulations including new goals and timetables for 
women in construction and revised goals and time-tables for minorities in 
construction. 

8.3. Minimum wage rates for this project have been predetermined by the Secretary of 
Labor and are set forth in the Decision of the Secretary and bound into the 
specifications book.  Should there be any difference between the state or federal wage 
rates, including health and welfare funds for any given craft, mechanic, or similar 
classifications needed to execute the Work, it shall be mandatory upon the Contractor 
or subcontractor to pay the higher of the two rates. 

8.4. The minimum wage rate to be paid by the Contractor and the Subcontractors shall be 
in accordance with the Federal Labor Standards Provisions and Federal Wage Rates 
(see Wage Rates below) and General Prevailing Wage Determination made by the State 
of California, Director of Industrial Relations pursuant to California Labor Code Part 7, 
Chapter 1, Article 2, Sections 1770, 1773 and 1773.1, whichever is higher. 

8.5. A Contractor having 50 or more employees and its Subcontractors having 50 or more 
employees and who may be awarded a contract of $50,000 or more will be required 
to maintain an affirmative action program, the standards for which are contained in 
the specifications. 

8.6. To be eligible for award, each Bidder shall comply with the affirmative action 
requirements which are contained in the specifications. 

8.7. Women will be afforded equal opportunity in all areas of employment.  However, the 
employment of women shall not diminish the standards of requirements for the 
employment of minorities. 
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9. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

9.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

9.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

9.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

9.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
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9.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

9.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 

9.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

9.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

9.11. List of all Subcontractors. The City may ask Contractor  for the most current  list of 
subcontractors (regardless of tier), along with their DIR registration numbers, utilized 
on this Agreement at any time during performance of this contract, and Contractor 
shall provide the list within ten (10) working days of the City’s request.  Additionally, 
Contractor shall provide the City with a complete list of all subcontractors utilized on 
this contract (regardless of tier), within ten working days of the completion of the 
contract, along with their DIR registration numbers. The City shall withhold final 
payment to Contractor until at least 30 days after this information is provided to the 
City. 
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10. WAGE RATES:  This contract shall be subject to the following Davis-Bacon Wage Decisions:   

General Decision Number: CA20190001 05/03/2019 
 

Superseded General Decision Number: CA20180001 
 

State: California 
 

Construction Types: Building, Heavy (Heavy and Dredging), 
Highway and Residential 

 
 

County: San Diego County in California. 
 

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 

not include water well drilling); HIGHWAY CONSTRUCTION 
PROJECTS; RESIDENTIAL CONSTRUCTION PROJECTS (consisting of 
single family homes and apartments up to and including 4 

stories) 

 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.60 for calendar year 2019 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.60 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 

2019.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 

the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 
 
 

Modification Number     Publication Date 

0              01/04/2019 
1              02/01/2019 
2              02/15/2019 
3              02/22/2019 
4              05/03/2019 
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 ASBE0005-002 07/01/2018 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
protective coverings,    
coatings, and finishes to all    
types of mechanical systems).....$ 39.72            20.81 
Fire Stop Technician    
(Application of Firestopping    
Materials for wall openings    
and penetrations in walls,    
floors, ceilings and curtain    
walls)...........................$ 27.92            18.31 
---------------------------------------------------------------- 
 ASBE0005-004 07/02/2018 
 
                                  Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from     
mechanical systems, whether    
they contain asbestos or not)....$ 19.93            11.72 
---------------------------------------------------------------- 
 BOIL0092-003 03/01/2018 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 44.07            33.52 
---------------------------------------------------------------- 
 BRCA0004-008 11/01/2017 
 
                                  Rates          Fringes 
 
BRICKLAYER; MARBLE SETTER........$ 37.46            16.69 
---------------------------------------------------------------- 
 BRCA0018-004 07/01/2017 
 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 30.93            12.95 
TILE FINISHER....................$ 25.98            11.23 
TILE LAYER.......................$ 37.76            16.37 
---------------------------------------------------------------- 
 BRCA0018-010 09/01/2017 
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                                  Rates          Fringes 
 
Electricians (Tunnel Work)   
     Cable Splicer...............$ 50.81         3%+13.63 
     Electrician.................$ 50.06         3%+13.63 
Electricians: (All Other    
Work, Including 4 Stories    
Residential)   
     Cable Splicer...............$ 45.25         3%+13.63 
     Electrician.................$ 44.50         3%+13.63 
---------------------------------------------------------------- 
 ELEC0569-004 06/04/2018 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Sound &    
Communications Sound    
Technician)......................$ 31.75         3%+11.78 
  SCOPE OF WORK Assembly, installation, operation, service and  
  maintenance of components or systems as used in closed circuit  
  television, amplified master television distribution, CATV on  
  private property, intercommunication, burglar alarm, fire  
  alarm, life support and all security alarms, private and  
  public telephone and related telephone interconnect, public  
  address, paging, audio, language, electronic, background music  
  system less than line voltage or any system acceptable for  
  class two wiring for private, commercial, or industrial use  
  furnished by leased wire, freuency modulation or other  
  recording devices, electrical apparatus by means of which  
  electricity is applied to the amplification, transmission,  
  transference, recording or reproduction of voice, music,  
  sound, impulses and video.  Excluded from this Scope of  Work - 
   transmission, service and maintenance of background music.   
  All of the above shall include the installation and  
  transmission over fiber optics. 
---------------------------------------------------------------- 
 ELEC0569-005 06/04/2018 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Sound Technician............$ 31.75         3%+11.78 
  SCOPE OF WORK Assembly, installation, operation, service and  
  maintenance of components or systems as used in closed circuit  
  television, amplified master television distribution, CATV on  
  private property, intercommunication, burglar alarm, fire  
  alarm, life support and all security alarms, private and  
  public telephone and related telephone interconnect, public  
  address, paging, audio, language, electronic, background music  
  system less than line voltage or any system acceptable for  
  class two wiring for private, commercial, or industrial use  
  furnished by leased wire, freuency modulation or other  
  recording devices, electrical apparatus by means of which  
  electricity is applied to the amplification, transmission,  
  transference, recording or reproduction of voice, music,  
  sound, impulses and video.  Excluded from this Scope of  Work - 
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   transmission, service and maintenance of background music.   
  All of the above shall include the installation and  
  transmission over fiber optics. 
 
  SOUND TECHNICIAN: Terminating, operating and performing 
  final check-out 
 
---------------------------------------------------------------- 
 ELEC0569-006 10/01/2018 
 
Work on street lighting; traffic signals; and underground 
systems and/or established easements outside of buildings 
 
 
                                  Rates          Fringes 
 
Traffic signal, street light    
and underground work   
     Utility Technician #1.......$ 32.44             8.67 
     Utility Technician #2.......$ 27.05             8.51 
 
STREET LIGHT & TRAFFIC SIGNAL WORK: 
 
  UTILITY TECHNICIAN #1: Installation of street lights and 
  traffic signals, including electrical circuitry, 
  programmable controller, pedestal-mounted electrical meter 
  enclosures and laying of pre-assembled cable in ducts.  The 
  layout of electrical systems and communication installation 
  including proper position of trench depths, and radius at 
  duct banks, location for manholes, street lights and 
  traffic signals. 
 
  UTILITY TECHNICIAN #2: Distribution of material at jobsite, 
  installation of underground ducts for electrical, 
  telephone, cable TV land communication systems. The 
  setting, leveling, grounding and racking of precast 
  manholes, handholes and transformer pads. 
 
---------------------------------------------------------------- 
 ELEC0569-008 06/04/2018 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Residential, 1-3    
Stories).........................$ 33.38          3%+6.61 
---------------------------------------------------------------- 
 ELEC1245-001 01/01/2019 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 56.79            17.41 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
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     GROUP 25....................$ 49.98            25.25 
OPERATOR:  Power Equipment    
(Cranes, Piledriving &    
Hoisting)   
     GROUP  1....................$ 46.65            25.25 
     GROUP  2....................$ 47.43            25.25 
     GROUP  3....................$ 47.72            25.25 
     GROUP  4....................$ 47.86            25.25 
     GROUP  5....................$ 48.08            25.25 
     GROUP  6....................$ 48.19            25.25 
     GROUP  7....................$ 48.31            25.25 
     GROUP  8....................$ 48.48            25.25 
     GROUP  9....................$ 48.65            25.25 
     GROUP 10....................$ 49.65            25.25 
     GROUP 11....................$ 50.65            25.25 
     GROUP 12....................$ 51.65            25.25 
     GROUP 13....................$ 52.65            25.25 
OPERATOR:  Power Equipment    
(Tunnel Work)   
     GROUP  1....................$ 47.15            25.25 
     GROUP  2....................$ 47.93            25.25 
     GROUP  3....................$ 48.22            25.25 
     GROUP  4....................$ 48.39            25.25 
     GROUP  5....................$ 48.58            25.25 
     GROUP  6....................$ 48.69            25.25 
     GROUP  7....................$ 48.81            25.25 
 
PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 
 
  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 
 
SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS  
 
  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 
 
  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
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  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 
 
  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 
 
  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 
  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
  operator; Power concrete saw operator; Power-driven jumbo 
  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 

  
GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).  
 
  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
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  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 
 
  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 
 
  GROUP 12: Auto grader operator; Automatic slip form operator; 
  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 
  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 
 
  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 
 
  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 
 
  GROUP 15: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 
 
  GROUP 16: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
  yds. and up to 50 yds. struck) 
 
  GROUP 17: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
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  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 
 
  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 
 
  GROUP 19: Rotex concrete belt operator (or similar types); 
  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 
 
  GROUP 20: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 
 
  GROUP 21: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 
 
  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 
 
  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 
 
  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 
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  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 
 
  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 
 
  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 
 
TUNNEL CLASSIFICATIONS   
 
  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 
 
GROUP 2: Power-driven jumbo form setter operator   
 
  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 
 
  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 
 
  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 
 
GROUP 6: Heavy Duty Repairman   
 
GROUP 7:  Tunnel mole boring machine operator 
 
ENGINEERS ZONES 
 
$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 
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That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 
 
$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 
  
That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 





 

Otay Mesa Truck Route Phase IV 56 | Page 
Attachment D - Funding Agency Provisions  
Federal ID HPLUL 5004(187) 

     (1) Leverman................$ 49.50            23.60 
     (2) Dredge dozer............$ 43.53            23.60 
     (3) Deckmate................$ 43.42            23.60 
     (4) Winch operator (stern  
     winch on dredge)............$ 42.87            23.60 
     (5) Fireman-Oiler,  
     Deckhand, Bargeman,  
     Leveehand...................$ 42.33            23.60 
     (6) Barge Mate..............$ 42.94            23.60 
---------------------------------------------------------------- 
 IRON0377-002 01/01/2019 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 32.58            23.41 
     Ornamental, Reinforcing  
     and Structural..............$ 39.00            32.05 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
 
---------------------------------------------------------------- 
 LABO0089-001 07/01/2018 
 
                                  Rates          Fringes 
 
LABORER (BUILDING and all    
other Residential    
Construction)   
     Group 1.....................$ 31.31            19.29 
     Group 2.....................$ 31.99            19.29 
     Group 3.....................$ 32.70            19.29 
     Group 4.....................$ 33.50            19.29 
     Group 5.....................$ 35.43            19.29 
LABORER (RESIDENTIAL    
CONSTRUCTION - See definition    
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  electric tools, vibratring machines, pavement breakers, air 
  blasting, come-along, and similar mechanical tools not 
  separately classified herein; Pipelayers back up man 
  coating, grouting, making of joints, sealing, caulking, 
  diapering and inclduing rubber gasket joints, pointing and 
  any and all other services; Rotary Scarifier or multiple 
  head concrete chipping scaarifier; Steel header board man 
  and guideline setter; Tampers, Barko, Wacker and similar 
  type; Trenching machine, handpropelled 
 
  GROUP 4: Asphalt raker, luterman, ironer, apshalt dumpman and 
  asphalt spreader boxes (all types); Concrete core cutter 
  (walls, floors or ceilings), Grinder or sander; Concrete 
  saw man; cutting walls or flat work, scoring old or new 
  concrete; Cribber, shorer, lagging, sheeting and trench 
  bracing, hand-guided lagging hammer; Laser beam in 
  connection with laborer's work; Oversize concrete vibrator 
  operator 70 pounds and over; Pipelayer performing all 
  services in the laying, installation and all forms of 
  connection of pipe from the point of receiving pipe in the 
  ditch until completion of oepration, including any and all 
  forms of tubular material, whether pipe, metallic or 
  non-metallic, conduit, and any other stationary type of 
  tubular device used for the conveying of any substance or 
  element, whether water, sewage, solid, gas, air or other 
  product whatsoever and without regard to the nature of 
  material from which the tubular material is fabricated; No 
  joint pipe and stripping of same; Prefabricated manhole 
  installer; Sandblaster (nozzleman), Porta shot-blast, water 
  blasting 
 
  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all pwder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Driller-all power drills, excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and any and all other types of mechanical drills 
  without regard to the form of motive power. 
 
---------------------------------------------------------------- 
 LABO0089-002 11/01/2018 
 
                                  Rates          Fringes 
 
LABORER (MASON TENDER)...........$ 31.00            17.44 
---------------------------------------------------------------- 
 LABO0089-004 07/01/2017 
 
HEAVY AND HIGHWAY CONSTRUCTION 
 
                                  Rates          Fringes 
 
Laborers:   
     Group 1.....................$ 31.63            18.58 
     Group 2.....................$ 32.09            18.58 
     Group 3.....................$ 32.50            18.58 
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     Group 4.....................$ 33.34            18.58 
     Group 5.....................$ 37.46            18.58 
 
LABORER CLASSIFICATIONS   
 
  GROUP 1: Laborer: General or Construction Laborer, Landscape 
  Laborer. Asphalt Rubber Material Loader. Boring Machine 
  Tender (outside), Carpenter Laborer (cleaning, handling, 
  oiling & blowing of panel forms and lumber), Concrete 
  Laborer, Concrete Screeding for rough strike-off, Concrete 
  water curing. Concrete Curb & Gutter laborer, Certified 
  Confined Space Laborer, Demolition laborer & Cleaning of 
  Brick and lumber,Expansion Joint Caulking; Environmental 
  Remediation, Monitoring Well, Toxic waste and Geotechnical 
  Drill tender, Fine Grader, Fire Watcher, Limbers, Brush 
  Loader, Pilers and Debris Handlers. flagman. Gas Oil and 
  Water Pipeline Laborer. Material Hoseman (slabs, walls, 
  floors, decks); Plugging, filling of shee bolt holes; Dry 
  packing of concrete and patching; Post Holer Digger 
  (manual); Railroad maintenance, repair trackman, road beds; 
  Rigging & signaling; Scaler, Slip-Form Raisers, Filling 
  cracks on any surface, tool Crib or Tool House Laborer, 
  Traffic control (signs, barriers, barricades, delineator, 
  cones etc.), Window Cleaner 
 
  GROUP 2: Asphalt abatement; Buggymobile; Cement dumper (on 1 
  yd. or larger mixers and handling bulk cement); Concrete 
  curer, impervious membrane and form oiler; Chute man, 
  pouring concrete; Concrete cutting torch; Concrete pile 
  cutter; driller/Jackhammer, with drill steel 2 1/'2 feet or 
  longer; Dry pak-it machine; Fence erector; Pipeline 
  wrapper, gas, oil, water, pot tender & form man; Grout man; 
  Installation of all asphalt overlay fabric and materials 
  used for reinforcing asphalt; Irrigation laborer; 
  Kettleman-Potman hot mop, includes applying asphalt, 
  lay-klold, creosote, lime caustic and similar tyhpes of 
  materials (dipping, brushing, handling) and waterproofing; 
  Membrane vapor barrier installer; Pipelayer backup man 
  (coating, grouting, making of joints, sealing caulkiing, 
  diapering including rubber basket joints, pointing); 
  Rotary scarifier, multiple head concrete chipper; Rock 
  slinger; Roto scraper & tiller; Sandblaster pot tender; 
  Septic tank digger/installer; Tamper/wacker operator; Tank 
  scaler & cleaner; Tar man & mortar man; Tree 
  climber/faller, chainb saw operator, Pittsburgh chipper & 
  similar type brush shredders. 
 
  GROUP 3: Asphalt, installation of all frabrics; Buggy Mobile 
  Man, Bushing hammer;  Compactor (all types), Concrete Curer 
  - Impervious membrane, Form Oiler, Concrete Cutting Torch, 
  Concrete Pile Cutter,Driller/Jackhammer with drill steel 2 
  1/2 ft or longer, Dry Pak-it machine, Fence erector 
  including manual post hole digging,  Gas oil or water 
  Pipeline Wrapper - 6 ft pipe and over, Guradrail erector, 
  Hydro seeder, Impact Wrench man (multi plate), 
  kettleman-Potman Hot Mop includes applying Asphalt, 
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                                  Rates          Fringes 
 
LABORER (GUNITE)   
     GROUP 1.....................$ 42.18            18.27 
     GROUP 2.....................$ 41.23            18.27 
     GROUP 3.....................$ 37.69            18.27 
 
  FOOTNOTE: GUNITE PREMIUM PAY:   Workers working from a 
  Bosn'n's Chair or suspended from a  rope or cable shall 
  receive 40 cents per hour above the foregoing applicable 
  classification rates.   Workers doing gunite and/or 
  shotcrete work in a tunnel shall  receive 35 cents per hour 
  above the foregoing applicable classification rates, paid 
  on a portal-to-portal basis.   Any work performed on, in or 
  above any smoke stack, silo, storage elevator or similar 
  type of structure, when such  structure is in excess of 
  75'-0" above base level and which work must be performed in 
  whole or in part more than 75'-0" above base level, that 
  work performed above the 75'-0" level  shall be compensated 
  for at 35 cents per hour above the  applicable 
  classification wage rate. 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Rodmen, Nozzlemen  
 
GROUP 2: Gunmen  
 
GROUP 3: Reboundmen 
 
---------------------------------------------------------------- 
 LABO1184-001 07/01/2018 
 
                                  Rates          Fringes 
 
Laborers: (HORIZONTAL    
DIRECTIONAL DRILLING)   
     (1) Drilling Crew Laborer...$ 35.70            14.03 
     (2) Vehicle Operator/Hauler.$ 35.87            14.03 
     (3) Horizontal Directional  
     Drill Operator..............$ 37.72            14.03 
     (4) Electronic Tracking  
     Locator.....................$ 39.72            14.03 
Laborers: (STRIPING/SLURRY    
SEAL)   
     GROUP 1.....................$ 35.86            16.21 
     GROUP 2.....................$ 37.16            16.21 
     GROUP 3.....................$ 39.17            16.21 
     GROUP 4.....................$ 40.91            16.21 

 
LABORERS - STRIPING CLASSIFICATIONS   
 
  GROUP 1: Protective coating, pavement sealing, including 
  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
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  operation of all related machinery and equipment; equipment 
  repair technician 
 
  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 
 
  GROUP 3: Traffic delineating device applicator: Layout and 
  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 
 
  GROUP 4: Striper: layout and application of traffic stripes 
  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 
 
---------------------------------------------------------------- 
 LABO1414-003 08/08/2018 
 
                                  Rates          Fringes 
 
LABORER   
     PLASTER CLEAN-UP LABORER....$ 33.82            19.40 
     PLASTER TENDER..............$ 36.37            19.40 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
 
Work at Military Bases -  $3.00 additional per hour: 
  Coronado Naval Amphibious Base, Fort Irwin, Marine Corps Air 
  Station-29 Palms, Imperial Beach Naval Air Station, Marine 
  Corps Logistics Supply Base, Marine Corps Pickle Meadows, 
  Mountain Warfare Training Center, Naval Air 
  Facility-Seeley, North Island Naval Air Station, Vandenberg 
  AFB. 
 
---------------------------------------------------------------- 
 PAIN0036-001 07/01/2018 
 
                                  Rates          Fringes 
 
Painters: (Including Lead    
Abatement)   
     (1) Repaint (excludes San  
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  CEMENT MASONS -  work inside the building line, meeting the 
  following criteria: 
 
  GROUP 1:  Residential wood frame project of any size;  work 
  classified as Type III, IV or Type V construction; 
  interior tenant improvement work regardless the size of the 
  project; any wood frame project of four stories or less. 
 
  GROUP 2: Work classified as type I and II construction 
 
  GROUP 3: All other work 
 
---------------------------------------------------------------- 
 PLUM0016-006 09/01/2018 
 
                                  Rates          Fringes 
 
PLUMBER, PIPEFITTER,    
STEAMFITTER   
     Camp Pendleton..............$ 54.63            22.16 
     Plumber and Pipefitter 
      All other work except  
      work on new additions and  
      remodeling of bars,  
      restaurant, stores and  
      commercial buildings not  
      to exceed 5,000 sq. ft.  
      of floor space and work  
      on strip malls, light  
      commercial, tenant  
      improvement and remodel  
      work.......................$ 50.13            22.16 
     Work ONLY on new additions  
     and remodeling of  
     commercial buildings,  
     bars, restaurants, and  
     stores not to exceed 5,000  
     sq. ft. of floor space......$ 48.58            21.18 
     Work ONLY on strip malls,  
     light commercial, tenant  
     improvement and remodel  
     work........................$ 37.10            19.51 
---------------------------------------------------------------- 
 PLUM0016-011 09/01/2018 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Residential.................$ 40.23            18.08 
---------------------------------------------------------------- 
* PLUM0078-001 09/01/2018 
 
                                  Rates          Fringes 
 
PLUMBER   
     Landscape/Irrigation Fitter.$ 46.88            26.47 
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     Sewer & Storm Drain Work....$ 46.88            26.47 
---------------------------------------------------------------- 
 ROOF0045-001 07/01/2018 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 31.00             8.62 
---------------------------------------------------------------- 
 SFCA0669-001 04/01/2018 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 40.57            21.18 
---------------------------------------------------------------- 
 SHEE0206-001 07/01/2017 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Camp Pendleton..............$ 38.88            26.52 
     Except Camp Pendleton.......$ 36.88            26.52 
     Sheet Metal Technician......$ 27.70             8.43 
 
SHEET METAL TECHNICIAN - SCOPE: 
a. Existing residential buildings, both single and 
multi-family, where each unit is heated and/or cooled by a 
separate system  b. New single family residential buildings 
including tracts.  c. New multi-family residential buildings, 
not exceeding five stories of living space in height, provided 
each unit is heated or cooled by a separate system. Hotels and 
motels are excluded.  d. LIGHT COMMERCIAL WORK: Any sheet 
metal, heating and air conditioning work performed on a project 
where the total construction cost, excluding land, is under 
$1,000,000  e. TENANT IMPROVEMENT WORK: Any work necessary to 
finish interior spaces to conform to the occupants of 
commercial buildings, after completion of the building shell 
 
---------------------------------------------------------------- 
 TEAM0166-001 07/03/2017 
 
                                  Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 15.90            34.69 
     GROUP 2.....................$ 23.49            34.69 
     GROUP 3.....................$ 23.69            34.69 
     GROUP 4.....................$ 23.89            34.69 
     GROUP 5.....................$ 24.09            34.69 
     GROUP 6.....................$ 24.59            34.69 
     GROUP 7.....................$ 26.09            34.69 
 
  FOOTNOTE: HAZMAT PAY:  Work on a hazmat job, where hazmat 
  certification is required, shall be paid, in addition to 
  the classification working in, as follows: Levels A, B and 
  C - +$1.00 per hour.  Workers shall be paid hazmat pay in 
  increments of four (4) and eight (8) hours. 
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Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
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Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

 
 
---------------------------------------------------------------- 

 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

 
2.) If the answer to the question in 1.) is yes, then an 
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interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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11. FEDERAL LABOR STANDARDS PROVISIONS: 

APPLICABILITY: The Project or Program to which the construction work covered by this contract pertains 
is being assisted by the United States of America and the following Federal Labor Standards Provisions 
(Office of the Secretary of Labor 29 CFR 5) are included in this Contract pursuant to the provisions 
applicable to such Federal assistance. 

SECTION A. 

1.  Minimum Wages.  

(i)  All laborers and mechanics employed or working upon the site of the work, (or under the 
United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project) will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or 
cash equivalents thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged 
to exist between the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under 
Section l(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered 
wages paid to such laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); 
also, regular contributions made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs, which cover the particular 
weekly period, are deemed to be constructively made or incurred during such weekly 
period.  Such laborers and mechanics shall be paid the appropriate wage rate and fringe 
benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in 29 CFR 5.5(a)(4).  Laborers or mechanics 
performing work in more than one classification may be compensated at the rate specified 
for each classification for the time actually worked therein:  Provided that the employer’s 
payroll records accurately set forth the time spent in each classification in which work is 
performed. The wage determination (including any additional classification and wage rates 
conformed under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted 
at all times by the contractor and its subcontractors at the site of the work in a prominent 
and accessible, place where it can be easily seen by the workers. 

(ii)  (a) Any class of laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in 
conformance with the wage determination. The Federal Agency or its designee shall 
approve an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met: 
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2.  Withholding.  

The Federal Agency or its designee shall upon its own action or upon written request of an 
authorized representative of the Department of Labor withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or any 
other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor so much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees and helpers, 
employed by the contractor or any subcontractor the full amount of wages required by the 
contract.   In the event of failure to pay any laborer or mechanic, including any apprentice, trainee 
or helper, employed or working on the site of the work (or under the United States Housing Act of 
1937 or under the Housing Act of 1949 in the construction or development of the project), all or 
part of the wages required by the contract, the Federal Agency or its designee may, after written 
notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds until such violations 
have ceased.  

3.  Payrolls and Basic Records. 

(i)  Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work preserved for a period of 3 years thereafter for all laborers and 
mechanics working at the site of the work (or under the United States Housing Act of 1937 
or under the Housing Act of 1949 in the construction or development of the project. Such 
records shall contain the name, address, and social security number of each such worker, 
his or her correct classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types 
described in Section l(b)(2)(B) of the Davis-bacon Act), daily and weekly number of hours 
worked, deductions made and actual wages paid. Whenever the Secretary of Labor has 
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a plan or program 
described in Section l(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records 
which show that the commitment to provide such benefits is enforceable, that the plan or 
program is financially responsible, and that the plan or program has been communicated 
in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits.  Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates prescribed in 
the applicable programs.  

(ii)  (a) The contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the Federal Agency or its designee if the agency is a party 
to the contract, but if the agency is not such a party, the contractor will submit the payrolls 
to the applicant sponsor, or owner, as the case may be, for transmission to the Federal 
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Agency or its designee. The payrolls submitted shall set out accurately and completely all 
of the information required to be maintained under 29 CFR 5.5(a)(3)(i) except that full social 
security numbers and home addresses shall not be included on weekly transmittals. 
Instead the payrolls shall only need to include an individually identifying number for each 
employee (e.g., the last four digits of the employee’s social security number). The required 
weekly payroll information may be submitted in any form desired. 

Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web 
site at https://www.dol.gov/whd/forms/wh347.pdf or its successor site. The prime 
contractor is responsible for the submission of copies of payrolls by all subcontractors. 

Contractors and subcontractors shall maintain the full social security number and current 
address of each covered worker, and shall provide them upon request to the Federal 
Agency or its designee if the agency is a party to the contract, but if the agency is not such 
a party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the 
case may be, for transmission to the Federal Agency , the contractor, or the Wage and Hour 
Division of the Department of Labor for purposes of an investigation or audit of compliance 
with prevailing wage requirements. It is not a violation of this subparagraph for a prime 
contractor to require a subcontractor to provide addresses and social security numbers to 
the prime contractor for its own records, without weekly submission to the sponsoring 
government agency (or the applicant, sponsor, or, owner). 

(b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed 
by the contractor or subcontractor or his or her agent who pays or supervises the payment 
of the persons employed under the contract and shall certify the following: 

(1)  That the payroll for the payroll period contains the information required to be 
provided under 29 CFR 5.5 (a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such information is correct and 
complete;  

(2)  That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the contract during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR Part 3; 

(3)  That each laborer or mechanic has been paid not less than the applicable wage 
rates and fringe benefits or cash equivalents for the classification of work 
performed, as specified in the applicable wage determination incorporated into 
the contract. 

(c) The weekly submission of a properly executed certification set forth on the reverse side 
of Optional Form WH-347 shall satisfy the requirement for submission of the “Statement 
of Compliance” required by subparagraph A.3.(ii)(b)of this section. 
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apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator determines that a 
different practice prevails for the applicable apprentice classification, fringes shall be paid 
in accordance with that determination. In the event the Office of Apprenticeship Training, 
Employer and Labor Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

(ii)  Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant 
‘,to and individually registered in a program which has received prior approval, evidenced 
by formal certification by the U.S. Department of Labor, Employment and Training 
Administration. The ratio of trainees to journeymen on the job site shall not be greater than 
permitted under the plan approved by the Employment and Training Administration. Every 
trainee must be paid at not less than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on 
the wage determination unless the Administrator of the Wage and Hour Division 
determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. In addition, any trainee performing work 
on the job site in excess of the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage determination for the work actually 
performed. In the event the Employment and Training Administration withdraws approval 
of a training program, the contractor will no longer be permitted to utilize trainees at less 
than the applicable predetermined rate for the work performed until an acceptable 
program is approved. 

(iii)  Equal Employment Opportunity. The utilization of apprentices, trainees and journeymen 
under 29 CFR Part 5 shall be in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 CFR Part 30. 

5.  Compliance With Copeland Act Requirements.  

The contractor shall comply with the requirements of 29 CFR Part 3 which are incorporated by 
reference in this contract. 

6. Subcontracts. 

The contractor or subcontractor will insert in any subcontracts the clauses contained in 29 CFR 
5.59(a)(1) through (10 and  such other clauses as the Federal Agency may by appropriate 
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instructions require, and a copy of the applicable prevailing wage decision, and also a clause 
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7.  Contract Termination; Debarment. 

A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract and 
for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8.  Compliance with Davis-Bacon and Related Act Requirements.  

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this contract. 

9.  Disputes Concerning Labor Standards. 

Disputes arising out of the labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or any of its subcontractors) and 
the contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10.  Certification of Eligibility. 

(i)  Certification of Eligibility. By entering into this contract the contractor certifies that neither 
it (nor he or she) nor any person or firm who has an interest in the contractor’s firm is a 
person or firm ineligible to be awarded Government contracts by virtue of Section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(ii)  No part of this contract shall be subcontracted to any person or firm ineligible for award of 
a Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).. 

(iii)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001.  

SECTION B.  The provisions of this section B are applicable where the amount of the prime contract 
exceeds $100,000. As used in this paragraph, the terms “laborers” and “mechanics” include 
watchmen and guards. 

1. Contract Work Hours and Safety Standards Act.  

(i)  Overtime requirements. No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which the individual is 
employed on such work to work in excess of 40 hours in such workweek unless such 
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SECTION C. 

1.  Compliance Verification. 

(i) The Recipient shall periodically interview a sufficient number of employees entitled to 
DB prevailing wages (covered employees) to verify that contractors or subcontractors 
are paying the appropriate wage rates. As provided in 29 CFR 5.6(a)(6), all interviews 
must be conducted in confidence. Use Standard Form 1445 (SF 1445) or equivalent 
documentation to memorialize the interviews. Copies of the SF 1445 are available 
from the funding agency upon request.   

(ii) The Recipient shall establish and follow an interview schedule based on its assessment 
of the risks of noncompliance with DB posed by contractors or subcontractors and the 
duration of the contract or subcontract. At a minimum, the Recipient should conduct 
interviews with a representative group of covered employees within two weeks of each 
contractor or subcontractor’s submission of its initial weekly payroll data and two 
weeks prior to the estimated completion date for the contract or subcontract. The 
Recipient must conduct more frequent interviews if the initial interviews or other 
information indicates that there is a risk that the contractor or subcontractor is not 
complying with DB. The Recipient shall immediately conduct necessary interviews in 
response to an alleged violation of the prevailing wage requirements. All interviews 
shall be conducted in confidence.    

(iii) The Recipient shall periodically conduct spot checks of a representative sample of 
weekly payroll data to verify that contractors or subcontractors are paying the 
appropriate wage rates. The Recipient shall establish and follow a spot check schedule 
based on its assessment of the risks of noncompliance with DB posed by contractors 
or subcontractors and the duration of the contract or subcontract. At a minimum, if 
practicable the Recipient shall spot check payroll data within two weeks of each 
contractor or subcontractor’s submission of its initial payroll data and two weeks prior 
to the completion date the contract or subcontract. The Recipient must conduct more 
frequent spot checks if the initial spot check or other information indicates that there 
is a risk that the contractor or subcontractor is not complying with DB. In addition, 
during the examinations the Recipient shall verify evidence of fringe benefit plans and 
payments thereunder by contractors and subcontractors who claim credit for fringe 
benefit contributions.  

(iv) The Recipient shall periodically review contractors and subcontractors use of 
apprentices and trainees to verify registration and certification with respect to 
apprenticeship and training programs approved by either the U.S Department of 
Labor or a state, as appropriate, and that contractors and subcontractors are not using 
disproportionate numbers of, laborers, trainees and apprentices. These reviews shall 
be conducted in accordance with the schedules for spot checks and interviews 
described in subsection (ii) and (iii) above. 
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(v)   The Recipient must immediately report potential violations of the DB prevailing wage 
requirements to the funding agency DB contact listed above and to the appropriate 
DOL Wage and Hour District Office listed at http://www.dol.gov/whd/america2.htm. 

12. AGENCY SPECIFIC PROVISIONS: 

Note: Failure to comply with these specifications e.g., taking the specified steps prior to Bid 
opening and submitting the forms with the Bid will lead to the Bid being declared non-
responsive and, therefore, shall be rejected. 

12.1. FHWA Requirements (Contracts via Caltrans): 

12.1.1. The Bidders’ attention is directed to the provisions in Section 2, “Bidding”, of 
the Caltrans Standard Specifications and conditions which the bidder must 
observe in the preparation of and the submission of the bid. 

12.1.2. Bidders shall be fully informed with respect to the requirements of the DBE 
Regulations and take necessary and reasonable steps to ensure that 
Disadvantaged Business Enterprises (DBEs) have opportunity to participate in 
the contract. 

12.1.3. The Contractors are encouraged to take positive steps to diversify and expand 
their subcontractor solicitation base and to offer contracting opportunities to 
all eligible DBE certified Subcontractors. To support its Equal Opportunity 
Contracting commitment, the City has implemented a project specific goal 
methodology required for all Caltrans funded projects. 

12.1.4. See the Notice Inviting Bids for the Subcontracting Participation requirements. 

12.1.5. The Bidder's attention is directed to the provisions in Section 5, "Control of 
Work," of the Caltrans Standard Specifications and conditions which the bidder 
must observe in the preparation of and the submission of the bid. 

13. GOOD FAITH EFFORT DOCUMENTATION SUBMITTALS: 

13.1. The affirmative GFE steps documentation shall be submitted within 4 Working 
Days of the Bid Opening.  If this documentation is not submitted when due, 
the City will declare the Bid non-responsive and reject it. 

13.2. The required documentation shall be submitted and logged in at the following 
address: 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

525 B STREET, SUITE 750, MS 908A 
SAN DIEGO, CA  92101 

SUBJECT:  AFFIRMATIVE GOOD FAITH EFFORT DOCUMENTATION 
BID NO. K-20-1717-DBB-3 
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FEDERAL-AID HIGHWAY CONSTRUCTION CONTRACTORS ANNUAL EEO REPORT 
1. MARK APPROPRIATE BOX 2. COMPANY NAME, CITY, STATE 3. PROJECT NUMBER: 4. DOLLAR AMOUNT OF CONTRACT 5. PROJECT LOCATION (County and State) 

� Contractor     

 

� Subcontractor 

This collection of information is required by law and regulation 23 U.S.C. 140a and 23 CFR Part 230. The OMB control number for this collection is 2125-0019 expiring in March, 2016 

6. WORKFORCE ON FEDERAL-AID AND CONSTRUCTION SITE(S) DURING LAST FULL PAY PERIOD ENDING IN JULY 20         (INSERT YEAR) 

TABLE A TABLE B 

JOB CATEGORIES TOTAL 
EMPLOYED 

TOTAL/RACIAL/ 
ETHNIC MINORITY 

BLACK OR 
AFRICAN 

AMERICAN 

HISPANIC OR 
LATINO 

AMERICAN 
INDIAN 

OR ALASKA 
NATIVE 

ASIAN 

NATIVE 
HAWAIIAN 
OR OTHER 

PACIFIC 
ISLANDER 

TWO OR 
MORE 
RACES 

WHITE APPRENTICES ON THE JOB 
TRAINEES 

 M F M F M F M F M F M F M F M F M F M F M F 

OFFICIALS                       

SUPERVISORS                       

FOREMEN/WOMEN                       

CLERICAL                       

EQUIPMENT OPERATORS                       

MECHANICS                       

TRUCK DRIVERS                       

IRONWORKERS                       

CARPENTERS                       

CEMENT MASONS                       

ELECTRICIANS                       

PIPEFITTER/PLUMBERS                       

PAINTERS                       

LABORERS-SEMI SKILLED                       

LABORERS-UNSKILLED                       

TOTAL                       

TABLE C ( Table B data by racial status) 
APPRENTICES                   

  
OJT TRAINEES                   

8. PREPARED BY: (Signature and Title of Contractors Representative) 9. DATE 10. REVIEWED BY (Signature and Title of State Highway Official) 11. DATE 
    

Form FHWA-1391 (Rev. 09-13) PREVIOUS EDITIONS ARE OBSOLETE 
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FOREMEN/WOMEN:  Men and women in direct charge of crafts workers and laborers performing work 
on the project. 

 

MECHANICS:  Equipment service and maintenance personnel. 

 

LABORERS, SEMI-SKILLED:  All laborers classified by specialized type of work. 

 

LABORERS, UNSKILLED:  All non-classified laborers. 

 

OTHERS:  Miscellaneous job classifications are to be incorporated in the most appropriate category 
listed on the form.  All employees on the project should be accounted for.   
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The company will give at least thirty (30) days’ written notice by certified mail to the City and the 
Consulting Engineer prior to any material change or cancellation of said policies. 

    
 Name Insured (Contractor) Insurance Company 

    
 Street Number Street Number 

    
 City and State City and State 

By  
(Company Representative) 

State of                               ) 
 

County of                           ) 

On this              day of                   , 200  , before me  personally came                                                  to 
be known who being duly sworn, did depose and say: that                                               is an 
authorized representative of the                                                 and acknowledged to me 
that                                executed the within instrumental on behalf of said insurance company. 

IN WITNESS WHEREOF, I have signed and affixed my official seal on the date in this certificate first 
above written. 

  
NOTARY PUBLIC 

Insurance Company Agent for Service Of Process in California: 

    
 Name Agency 

    
 Street Number Street Number 

    
 City and State City and State 

    
 Telephone No. Telephone No. 

NOTICE: No substitution or revision to the above certificate form will be accepted.  If the insurance called for 
is provided by more than one insurance company, a separate certificate in the above form shall be provided 
for each insurance company. 

Insurers must be authorized to do business and have an agent for service of process in California and have 
an “A-” policyholders’ rating and a financial rating of at least Class VII in accordance with the most current 
Best’s Rating. 

Certificate of Insurance 
(Liability) - 3 of 3 
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INSURANCE ENDORSEMENT 

Description of Contract:  City of San Diego - CONSTRUCTION OF   

Type of Insurance:  Liability Insurance 

This endorsement forms a part of Policy No.  . 

ENDORSEMENT:  The City, it’s officers and employees are included as additional insureds under said 
policies but only while acting in their capacity as such and only as respects operations of the named 
insured, his Contractors, and Subcontractor, any supplier, anyone directly or indirectly employed by 
any of them, or anyone for whose acts any of them may be liable in the performance of the above-
referenced contract.  This insurance shall not apply if the loss or damage is ultimately determined to 
be the result of the sole and exclusive negligence (including any connected with the preparation or 
approval of maps, drawings, opinions, reports, surveys, designs, or specifications) of one or more of 
the aforesaid additional insureds.  The insurance afforded to these additional insureds is primary 
insurance.  If the additional insureds have other insurance which might be applicable to any loss, the 
amount of this insurance shall not be reduced or pro-rated by the existence of such other insurance. 

The Contractual Liability Insurance afforded is sufficiently broad to insure all of the matters set forth 
in the section entitled, “Indemnity”, in the Special Provisions of the above-referenced contract except 
those matters set forth in the fourth paragraph thereof. 

This endorsement does not increase the Company’s total limits of liability. 

    
 Name Insured (Contractor) Insurance Company 

    
 Street Number Street Number 

    
 City and State City and State 

By  
(Company Representative) 

State of                               ) 

)  SEE NOTICE ON PAGE 2 of 2 

County of                           ) 

On  this              day  of                      ,  200  ,  before  me personally came                                            to be 
known who being duly sworn, did depose and say:  That                              is an authorized 
representative of the                                                         and acknowledged to me 
that                          executed the within instrument on behalf of said insurance company. 

Insurance Endorsement 
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(Liability) - Page 1 of 2 

IN WITNESS WHEREOF, I have signed and affixed my official seal on the date in this certificate first 
above written. 

  
NOTARY PUBLIC 

NOTICE: No substitution or revision to the above endorsement form will be accepted.  If the insurance 
called for is provided by more than one policy, a separate endorsement in the exact above form shall 
be provided for each policy. 

Insurers must be authorized to do business and have an agent for service of process in California and 
have an “A-” policyholder’s rating and a financial rating of at least Class VII in accordance with the most 
current Best’s Rating. 

Insurance Endorsement 

         (Liability) - Page 2 of 2 
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CALTRANS STANDARD SPECIFICATIONS 





DIVISION 1 GENERAL PROVISIONS 
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by the Contractor, subcontractors and any lower-tier contractors. An event that materially affects 
the accuracy of the information reported includes:  

(1) A cumulative increase if $25,000 or more in the amount paid or expected to be paid for 
influencing or  attempting to influence a covered federal action; or  

(2) A change in the person(s) or individual(s) influencing or attempting to influence a 
covered federal action;   or 

(3) A change in the officer(s), employees(s), or member(s) contacted to influence or attempt 
to influence a covered Federal Action. 

2-1.12  DISADVANTAGED BUSINESS ENTERPRISES 

2-1.12A  General 

Under 49 CFR 26.13(b): 

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted 
contracts. Failure by the contractor to carry out these requirements is a material breach of 
this contract, which may result in the termination of this contract or such other remedy as the 
recipient deems appropriate. 

Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the 
Contract (49 CFR 26). 

2-1.12B  Disadvantaged Business Enterprises (DBE) 

2-1.12B(1)  General 

To ensure equal participation of DBEs groups provided in 49 CFR 26.5, the City’s shows a goal for 
DBEs.  

Make work available to DBEs and select work parts consistent with available DBE subcontractors 
and suppliers. 

Meet the DBE goal shown on the Notice Inviting Bids or demonstrate that you made adequate 
good faith efforts to meet this goal. 

It is the Bidder’s responsibility to verify that the DBE firm is certified at date of bid opening by the 
California Unified Certification Program. For a list of DBEs certified by the California Unified 
Certification Program, go to:  

http://www.dot.ca.gov/hq/bep/find_certified.htm. 

 All DBE participation will count towards the California Department of Transportation’s 
federally mandated statewide overall DBE goal.  

Credit for materials or supplies you purchase from DBEs counts toward the goal in the following 
manner: 

1. 100 percent if the materials or supplies are obtained from a DBE manufacturer. 

2. 60 percent if the materials or supplies are obtained from a DBE regular dealer. 
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3. Only fees, commissions, and charges for assistance in the procurement and delivery of 
materials or supplies, if they are obtained from a DBE that is neither a manufacturer nor 
regular dealer. 49 CFR 26.55 defines "manufacturer" and "regular dealer." 

You receive credit toward the goal if you employ a DBE trucking company that performs a 
commercially useful function as defined in 49 CFR 26.55(d)(1)-(4), (6). 

2-1.12B(2) DBE Commitment Submittal 

Submit the Exhibit 15-G Construction Contract DBE Commitment form included in the Contract 
Documents.    

If the DBE commitment form is not submitted with the bid, all bidders must complete and submit 
the form to the City. The DBE commitment form must be received by the City no later than 4:00 
p.m. on the 4th business day after bid opening. 

Submit written confirmation from each DBE shown on the form stating that it will be participating 
in the Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will 
serve as written confirmation that the DBE will be participating in the Contract. 

If you do not submit the DBE commitment form by the specified time, your bid is non-responsive. 

2-1.12B(3) Good Faith Efforts Submittal 

If you have not met the DBE goal, complete and submit the DBE information - Good Faith Efforts 
Documentation form, 15-H,  showing that you made adequate good faith efforts to meet the goal. 
Only good faith efforts directed toward obtaining participation by DBEs are considered. If good 
faith efforts documentation is not submitted with the bid, it must be received by the City no later 
than 4:00 p.m. on the 4th business day after bid opening. 

If your DBE commitment form shows that you have met the DBE goal or if you are required to 
submit the DBE commitment form, you must submit good faith efforts documentation within the 
specified time to protect your eligibility for award of the contract in the event the City finds that 
the DBE goal has not been met. Good faith efforts documentation must include the following 
information and supporting documents, as necessary: 

1. Items of work you have made available to DBE firms. Identify those items of work you 
might otherwise perform with your own forces and those items that have been broken 
down into economically feasible units to facilitate DBE participation. For each item listed, 
show the dollar value and percentage of the total bid. You are responsible to demonstrate 
that sufficient work to meet the goal was made available to DBE firms. 

2. Names of certified DBEs and dates on which they were solicited to bid on the project. 
Include the items of work offered. Describe the methods used for following up initial 
solicitations to determine with certainty whether the DBEs were interested and include 
the dates of the follow-up. Attach supporting documents such as copies of letters, memos, 
facsimiles sent, telephone logs, telephone billing statements, and other evidence of 
solicitation. You are reminded to solicit certified DBEs through all reasonable and available 
means and provide enough time to allow DBEs to respond. 
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3. Maintain records including:  

a) Name and business address of each 1st-tier subcontractor  

b) Name and business address of each DBE subcontractor, DBE vendor, and DBE 
trucking company, regardless of tier  

c) Date of payment and total amount paid to each business  

If you are a DBE contractor, include the date of work performed by your own forces and the 
corresponding value of the work. 

Before the 15th of each month, submit a Monthly DBE Trucking Verification form. 

If a DBE is decertified before completing its work, the DBE must notify the Contractor in writing of 
the decertification date. If a business becomes a certified DBE before completing its work, the 
business must notify the Contractor in writing of the certification date. Submit the notifications. 
On work completion, complete a Disadvantaged Business Enterprises (DBE) Certification Status 
Change, Exhibit 17-O, form. Submit the form within 30 days of contract acceptance. 

Upon work completion, complete Exhibit 17-F Final Report – Utilization of Disadvantaged 
Business Enterprises (DBE), First-Tier Subcontractors. Submit it within 90 days of contract 
acceptance. The City will withhold $10,000 until the form is submitted. The City releases the 
withhold upon submission of the completed form. 

2-1.5 BID RIGGING 

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging 
activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. 
The hotline number is (800) 424-9071. The service is available 24 hours 7 days a week and is 
confidential and anonymous. The hotline is part of the DOT's effort to identify and investigate 
highway construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. 

3  CONTRACT AWARD AND EXECUTION 

3-1.01  GENERAL 

Section 3 includes specifications related to contract award and execution. 

The bidder's attention is directed to the provisions in Section 3, "Contract Award and Execution," 
of the Caltrans Standard Specifications and these special provisions for the requirements and 
conditions concerning award and execution of contract. 

Bid protests are to be delivered to the following address:  

THE CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

525 B STREET, SUITE 750, MS 908A 
SAN DIEGO, CA  92101 
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The award of the contract, if it be awarded, will be to the lowest responsible bidder whose bid 
complies with all the requirements prescribed. 

The contract shall be executed by the successful bidder and shall be returned together with the 
contract bonds, to the Agency so that it is received within 10 days, not including Saturdays, 
Sundays and legal holidays, after the bidder has received the contract for execution. Failure to do 
so shall be just cause for forfeiture of the proposal guaranty. The executed contract documents 
shall be delivered to the following address:   

THE CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

525 B STREET, SUITE 750, MS 908A 
SAN DIEGO, CA  92101 

3-1.06  CONTRACTOR LICENSE 

For a federal-aid contract, the Contractor must be properly license as a contractor from contract 
award through Contract acceptance (Pub Cont Code § 10164). 

For a non-federal-aid contract: 

1. The Contractor must be properly licensed as a contractor from bid opening through 
Contract acceptance (Bus & Prof Code § 7028.15) 

2. Joint venture bidders must obtain a joint venture license before contract award (Bus & 
Prof Code § 7029.1) 

3-1.12  CALTRANS BIDDER - DBE INFORMATION FORM 

Complete and sign the Local Agency - DBE Information form included in the contract documents 
regardless of whether no DBE participation is reported. 

Provide written confirmation from each DBE that the DBE is participating in the Contract. A copy 
of a DBE's quote serves as written confirmation. If a DBE is participating as a joint venture partner, 
the City encourages you to submit a copy of the joint venture agreement. 

3-1.13  FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents 
sent to the successful bidder for execution. Comply with its provisions. Interpret the training and 
promotion section as specified in section 7-1.11A. 

5  CONTROL OF WORK 

5-1.01  GENERAL 

Section 5 includes specifications regarding the Contract parties' relations and Contract 
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acceptance. 

5-1.04A PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS  

A prime contractor or subcontractor shall pay any subcontractor not later than 10 days of receipt 
of each progress payment in accordance with the provision in Section 7108.5 of the California 
Business and Professions Code concerning prompt payment to subcontractors. The 10 days is 
applicable unless a longer period is agreed to in writing. Any delay or postponement of payment 
over 30 days may take place only for good cause and with the agency’s prior written approval. Any 
violation of Section 7108.5 shall subject the violating contractor or subcontractor to the penalties, 
sanction and other remedies of that section. This requirement shall not be construed to limit or 
impair any contractual, administrative, or judicial remedies otherwise available to the contractor 
or subcontractor in the event of a dispute involving late payment or nonpayment by the prime 
contractor, deficient subcontract performance, or noncompliance by a subcontractor.  

5-1.04B PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS  

The agency shall hold retainage from the prime contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the agency, of the contract work, and pay 
retainage to the prime contractor based on these acceptances. The prime contractor, or 
subcontractor, shall return all monies withheld in retention from a subcontractor within 30 days 
after receiving payment for work satisfactorily completed and accepted including incremental 
acceptances of portions of the contract work by the agency. Federal law (49CFR26.29) requires 
that any delay or postponement of payment over 30 days may take place only for good cause and 
with the agency’s prior written approval. Any violation of this provision shall subject the violating 
prime contractor or subcontractor to the penalties, sanctions and other remedies specified in 
Section 7108.5 of the Business and Professions Code. These requirements shall not be construed 
to limit or impair any contractual, administrative, or judicial remedies otherwise available to the 
prime contractor or subcontractor in the event of a dispute involving late payment or nonpayment 
by the prime contractor, deficient subcontract performance, or noncompliance by a 
subcontractor. 

5-1.04C SUBCONTRACTING 

No subcontract releases the Contractor from the contract or relieves the Contractor of their 
responsibility for a subcontractor’s work. 

If the Contractor violates Pub Cont Code § 4100 et seq., the City of San Diego may exercise the 
remedies provided under Pub Cont Code § 4110.  

The City of San Diego may refer the violation to the Contractors State License Board as provided 
under Pub Cont Code § 4111. 

The Contractor shall perform work equaling at least 30 percent of the value of the original total 
bid with the Contractor’s own employees and equipment, owned or rented, with or without 
operators. 

Each subcontract must comply with the contract. 
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Each subcontractor must have an active and valid State contractor’s license with a classification 
appropriate for the work to be performed (Bus & Prof Code, § 7000 et seq.). 

Submit copies of subcontracts upon request by the Engineer. 

Before subcontracted work starts, submit a Subcontracting Request form. 

Do not use a debarred contractor; a current list of debarred contractors is available at the 
Department of Industrial Relations web site at: http://www.dir.ca.gov/dlse/debar.html 

Upon request by the Engineer, immediately remove and not again use a subcontractor who fails 
to prosecute the work satisfactorily. 

Each subcontract and any lower-tier subcontract that may in turn be made shall include the 
“Required Contract Provisions Federal-Aid Construction Contracts” in Section 7 of these special 
provisions. Noncompliance shall be corrected. Payment for subcontracted work involved will be 
withheld from progress payments due or to become due, until correction is made. Failure to 
comply may result in termination of the contract. 

5-1.05 PAYMENTS. Attention is directed to Section 9-1.16, "PROGRESS PAYMENTS," and 9-1.17, 
"PAYMENT AFTER CONTRACT ACCEPTANCE," of the Caltrans Standard Specifications and these 
special provisions.  

For the purpose of making progress payments pursuant to Section 9-1.16, "PROGRESS 
PAYMENTS," of the Caltrans Standard Specifications, the amount set forth for the contract items 
of work hereinafter listed shall be deemed to be the maximum value of the contract item of work, 
which will be recognized for progress payment purposes. 

Clearing and Grubbing  $375,000.00 

After acceptance of the contract pursuant to the provisions in Section 5-1.46, " FINAL INSPECTION 
AND CONTRACT ACCEPTANCE," of the Caltrans Standard Specifications, the amount, if any, 
payable for a contract item of work in excess of the maximum value for progress payment 
purposes hereinabove listed for the item, will be included for payment in the first estimate made 
after acceptance of the contract.  

No partial payment will be made for any materials on hand which are furnished but not 
incorporated in the work.  

5-1.15 STATISTICAL TESTING - Requirements for statistical testing will not apply to the Work. 

5-1.13B  Disadvantaged Business Enterprises 

5-1.13B(1)  General 

Use each DBE subcontractor as listed on the Subcontractor List form and the Local Agency - DBE 
Information form unless you receive authorization for a substitution. 
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Notify the Engineer of any changes to your anticipated DBE participation. Submit this notification 
before starting the affected work. 

Maintain records including: 

1. Name and business address of each 1st-tier subcontractor 

2. Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking 
company, regardless of tier 

3. Date of payment and total amount paid to each business 

If you are a DBE contractor, include the date of work performed by your own forces and the 
corresponding value of the work. 

Before the 15th day of each month, submit a Monthly DBE Trucking Verification form. 

If a DBE subcontractor is decertified before completing subcontracted work, the subcontractor 
must notify you in writing of the decertification date. If a subcontractor becomes a certified DBE 
before completing subcontracted work, the subcontractor must notify you in writing of the 
certification date. Submit the notifications. On work completion, complete a Disadvantaged 
Business Enterprises (DBE) Certification Status Change form. Submit the form within 90 days of 
Contract acceptance. 

Upon work completion, complete a Final Report – Utilization of Disadvantaged Business 
Enterprises (DBE), First-Tier Subcontractors form. Submit it within 90 days of Contract acceptance. 
The City withholds $10,000 until the form is submitted. The City releases the withhold upon 
submission of the completed form. 

5-1.13B(2)  Performance of Disadvantaged Business Enterprises 

DBEs must perform work or supply materials as listed in the Exhibit 15-G Construction Contract 
DBE Commitment form. 

Do not terminate or substitute a listed DBE listed for convenience and perform the work with your 
own forces or obtain materials from other sources without written authorization from the City. 

The City authorizes a request to use other forces or sources of materials if it shows any of the 
following justifications: 

1. Listed DBE fails or refuses to execute a written contract based on the plans and 
specifications for the project. 

2. You stipulated that a bond is a condition of executing the subcontract and the listed DBE 
fails to meet your bond requirements. 

3. Work requires a contractors license and the listed DBE does not have a valid license under 
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Contractors License Law. 

4. Listed DBE fails or refuses to perform the work or furnish the listed materials. 

5. Listed DBE's work is unsatisfactory and not in compliance with the Contract. 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 

7. Listed DBE becomes bankrupt or insolvent. 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 

9. Listed DBE is ineligible to receive credit for the type of work required. 

10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work 
on the Contract. 

11. City determines other documented good cause. 

Notify the original DBE of your intent to use other forces or material sources and provide the 
reasons. Provide the DBE with 5 days to respond to your notice and advise you and the 
Department of the reasons why the use of other forces or sources of materials should not occur. 
Your request to use other forces or material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 

2. Notices from you to the DBE regarding the request 

3. Notices from the DBE to you regarding the request 

If a listed DBE is terminated or substituted, you must make good faith efforts to find another DBE 
to substitute for the original DBE. The substitute DBE must perform at least the same amount of 
work as the original DBE under the Contract to the extent needed to meet the DBE goal. 

The substitute DBE must be certified as a DBE at the time of request for substitution. 

Unless the City authorizes (1) a request to use other forces or sources of materials or (2) a good 
faith effort for a substitution of a terminated DBE, the City does not pay for work listed on the 
Exhibit 15-G Construction Contract DBE Commitment form unless it is performed or supplied by 
the listed DBE or an authorized substitute. 

6  CONTROL OF MATERIALS 

6-1  GENERAL 

6-1.01  GENERAL 

Section 6 includes specifications related to control of materials. 

6-1.01A USE OF UNITED STATES-FLAG VESSELS  

The CONTRACTOR shall agree to the following: 

1. To utilize privately owned United States-flag commercial vessels to ship at least 50 percent 
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of the gross tonnage (computed separately for dry bulk carries, dry cargo liners, and 
tankers) involved, whenever shipping any equipment, material, or commodities pursuant 
to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels.  

2. To Furnish within 20 days following the date of loading for shipments originating within 
the United State or within 30 working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated “on-board” commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.  

3. To insert the substance of the provisions of this clause in all subcontracts issued pursuant 
to this contract. 

6-1.04  BUY AMERICA 

6-1.04C Steel and Iron Materials  

Section 6-2.05C applies to a federal-aid contract. 

Furnish steel and iron materials to be incorporated into the work with certificates of compliance. 
Steel and iron materials must be produced in the U.S. except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the 
domestic production of the steel and iron materials [60 Fed Reg 15478 (03/24/1995)] 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of 
the total bid or $2,500, materials produced outside the U.S. may be used. 

Production includes: 

1. Processing steel and iron materials, including smelting or other processes that alter the 
physical form or shape (such as rolling, extruding, machining, bending, grinding, and 
drilling) or chemical composition. 

2. Coating application, including epoxy coating, galvanizing, and painting, that protects or 
enhances the value of steel and iron materials. 

6-2  QUALITY ASSURANCE 

6-2.01 GENERAL 

6-2.01A GENERAL 

6-2.01A (1) QUALITY ASSURANCE  
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The City uses a Quality Assurance Program (QAP) to ensure a material is produced to comply 
with the Contract. The Contractor may examine the records and reports of tests the City 
performs if they are available at the job site. Schedule work to allow time for QAP. 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

7-1.01  GENERAL 

Section 7 includes specifications regarding your: 

1. Compliance with laws 

2. Responsibilities for public safety and convenience 

3. Responsibilities for indemnification, insurance, and liability 

7-1.02  LAWS 

7-1.02A  General 

Comply with laws, regulations, orders, and decrees applicable to the project. Indemnify and 
defend the State against any claim or liability arising from the violation of a law, regulation, order, 
or decree by you or your employees. Immediately report to the Engineer a discrepancy or 
inconsistency between the Contract and a law, regulation, order, or decree. 

If the City incurs any fines or penalties because of your failure to comply with a law, regulation, 
order, or decree, the City deducts the amount of the fine or penalty. 

Immediately notify the Engineer if a regulatory agency requests access to the job site or to records. 
Submit a list of documents provided to the agency and issued enforcement actions. 

7-1.02B  U.S. Fair Labor Standards Act 

Comply with 29 USC § 201 et seq. 

7-1.02J  TITLE VI ASSURANCES  

During the performance of this Agreement, the contractor, for itself, its assignees and successors 
in interest (hereinafter collectively referred to as CONTRACTOR) agrees as follows:  

1. Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to 
nondiscrimination in federally assisted programs of the Department of Transportation, 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, 
(hereinafter referred to as the REGULATIONS), which are herein incorporated by reference 
and made a part of this agreement.  

2. Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the 
AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, 
religion, age, or disability in the selection and retention of sub-applicants, including 
procurements of materials and leases of equipment. CONTRACTOR shall not participate 
either directly or indirectly in the discrimination prohibited by Section 21.5 of the 
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Regulations, including employment practices when the agreement covers a program set 
forth in Appendix B of the Regulations.  

3. Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In 
all solicitations either by competitive bidding or negotiation made by CONTRACTOR for 
work to be performed under a Sub-agreement, including procurements of materials or 
leases of equipment, each potential sub-applicant or supplier shall be notified by 
CONTRACTOR of the CONTRACTOR’S obligations under this Agreement and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin.  

4. Information and Reports: CONTRACTOR shall provide all information and reports required 
by the Regulations, or directives issued pursuant thereto, and shall permit access to its 
books, records, accounts, other sources of information, and its facilities as may be 
determined by the California Department of Transportation or FHWA to be pertinent to 
ascertain compliance with such Regulations or directives. Where any information required 
of CONTRACTOR is in the exclusive possession of another who fails or refuses to furnish 
this information, CONTRACTOR shall so certify to the California Department of 
Transportation or the FHWA as appropriate, and shall set forth what efforts CONTRACTOR 
has made to obtain the information.  

5. Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 
nondiscrimination provisions of this agreement, the California Department of 
Transportation shall impose such agreement sanctions as it or the FHWA may determine 
to be appropriate, including, but not limited to:  

(a) withholding of payments to CONTRACTOR under the Agreement within a 
reasonable period of time, not to exceed 90 days; and/or  

(b) cancellation, termination or suspension of the Agreement, in whole or in part.  

6. Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) 
through (6) in every sub-agreement, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. 
CONTRACTOR shall take such action with respect to any sub-agreement or procurement 
as the California Department of Transportation or FHWA may direct as a means of 
enforcing such provisions including sanctions for noncompliance, provided, however, that, 
in the event CONTRACTOR becomes involved in, or is threatened with, litigation with a 
sub-applicant or supplier as a result of such direction, CONTRACTOR may request the 
California Department of Transportation enter into such litigation to protect the interests 
of the State, and, in addition, CONTRACTOR may request the United States to enter into 
such litigation to protect the interests of the United States.   

7-1.11  FEDERAL LAWS FOR FEDERAL-AID CONTRACTS 

7-1.11B  FHWA-1273 (NEXT PAGE) 
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7-1.11C  Female and Minority Goals 

To comply with section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid 
Construction Contracts," the Department is including in section 7-1.11C female and minority 
utilization goals for federal-aid construction contracts and subcontracts that exceed $10,000. 

The nationwide goal for female utilization is 6.9 percent. 

The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as shown in the following 
table: 

Minority Utilization Goals 

Economic area Goal 
(Percent) 

174 Redding CA: 
Non-SMSA Counties: 

CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama 

 
6.8 

175 Eureka, CA 
Non-SMSA Counties: 

CA Del Norte; CA Humboldt; CA Trinity 

 
6.6 

176 San Francisco-Oakland-San Jose, CA: 
SMSA Counties: 
7120 Salinas-Seaside-Monterey, CA 

CA Monterey 
7360 San Francisco-Oakland 

CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 
7400 San Jose, CA 

CA Santa Clara, CA 
7485 Santa Cruz, CA 

CA Santa Cruz 
7500 Santa Rosa 

CA Sonoma 
8720 Vallejo-Fairfield-Napa, CA 

CA Napa; CA Solano 
Non-SMSA Counties: 

CA Lake; CA Mendocino; CA San Benito 

 
 

28.9 
 

25.6 
 
 

19.6 
 

14.9 
 

9.1 
 

17.1 
 

23.2 
177 Sacramento, CA: 

SMSA Counties: 
6920 Sacramento, CA 

CA Placer; CA Sacramento; CA Yolo 
Non-SMSA Counties 

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA 
Sutter; CA Yuba 

 
 

16.1 
 

14.3 
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Economic area Goal 
(Percent) 

178 Stockton-Modesto, CA: 
SMSA Counties: 
5170 Modesto, CA 

CA Stanislaus 
8120 Stockton, CA 

CA San Joaquin 
Non-SMSA Counties 

CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA 
Tuolumne 

 
 

12.3 
 

24.3 
 

19.8 

179 Fresno-Bakersfield, CA 
SMSA Counties: 
0680 Bakersfield, CA 

CA Kern 
2840 Fresno, CA 

CA Fresno 
Non-SMSA Counties: 

CA Kings; CA Madera; CA Tulare 

 
 

19.1 
 

26.1 
 

23.6 

180 Los Angeles, CA: 
SMSA Counties: 
0360 Anaheim-Santa Ana-Garden Grove, CA 

CA Orange 
4480 Los Angeles-Long Beach, CA 

CA Los Angeles 
6000 Oxnard-Simi Valley-Ventura, CA 

CA Ventura 
6780 Riverside-San Bernardino-Ontario, CA 

CA Riverside; CA San Bernardino 
7480 Santa Barbara-Santa Maria-Lompoc, CA 

CA Santa Barbara 
Non-SMSA Counties 

CA Inyo; CA Mono; CA San Luis Obispo 

 
 

11.9 
 

28.3 
 

21.5 
 

19.0 
 

19.7 
 

24.6 

181 San Diego, CA: 
SMSA Counties 
7320 San Diego, CA 

CA San Diego 
Non-SMSA Counties 

CA Imperial 

 
 

16.9 
 

18.2 

For each July during which work is performed under the Contract, you and each non-material-
supplier subcontractor with a subcontract of $10,000 or more must complete Form FHWA PR-
1391 (Appendix C to 23 CFR 230). Submit the forms by August 15. 
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7-1.11D  Training 

For the Federal training program, the number of trainees or apprentices is 9. 

As part of your equal opportunity affirmative action program, provide on-the-job training to 
develop full journeymen in the types of trades or job classifications involved. 

You have primary responsibility for meeting this training requirement. 

If you subcontract a Contract part, determine how many trainees or apprentices are to be trained 
by the subcontractor. 

Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year 
of apprenticeship or training. 

Distribute the number of apprentices or trainees among the work classifications on the basis of 
your needs and the availability of journeymen in the various classifications within a reasonable 
recruitment area. 

Before starting work, submit: 

1. Number of apprentices or trainees to be trained for each classification. 

2. Training program to be used. 

3. Training starting date for each classification. 

Obtain the Department's approval for this submitted information before you start work. The 
Department credits you for each apprentice or trainee you employ on the work who is currently 
enrolled or becomes enrolled in an approved program. 

The primary objective of section 7-1.11D is to train and upgrade minorities and women toward 
journeymen status. Make every effort to enroll minority and women apprentices or trainees, such 
as conducting systematic and direct recruitment through public and private sources likely to yield 
minority and women apprentices or trainees, to the extent they are available within a reasonable 
recruitment area. Show that you have made the efforts. In making these efforts, do not 
discriminate against any applicant for training. 

Do not employ as an apprentice or trainee an employee: 

1. In any classification in which the employee has successfully completed a training course 
leading to journeyman status or in which the employee has been employed as a 
journeyman. 

2. Who is not registered in a program approved by the U.S. Department of Labor, Bureau of 
Apprenticeship and Training. 

Ask the employee if the employee has successfully completed a training course leading to 
journeyman status or has been employed as a journeyman. Your records must show the 
employee's answers to the questions. 

In your training program, establish the minimum length and training type for each classification. 
The Department and FHWA approves a program if one of the following is met: 
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1. It is calculated to: 

a) Meet your equal employment opportunity responsibilities. 

b) Qualify the average apprentice or trainee for journeyman status in the 
classification involved by the end of the training period. 

2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training 
and it is administered in a way consistent with the equal employment responsibilities of 
federal-aid highway construction contracts. 

Obtain Department approval for your training program before you start work involving the 
classification covered by the program. 

Provide training in the construction crafts, not in clerk-typist or secretarial-type positions. Training 
is allowed in lower level management positions such as office engineers, estimators, and 
timekeepers if the training is oriented toward construction applications. Training is allowed in the 
laborer classification if significant and meaningful training is provided and approved by the FHWA 
division office. Off-site training is allowed if the training is an integral part of an approved training 
program and does not make up a significant part of the overall training. 

The Department reimburses you 80 cents per hour of training given an employee on this Contract 
under an approved training program: 

1. For on-site training 

2. For off-site training if the apprentice or trainee is currently employed under a federal-aid 
contract and you do at least one of the following: 

2.1. Contribute to the cost of the training 

2.2. Provide the instruction to the apprentice or trainee 

2.3. Pay the apprentice's or trainee's wages during the off-site training period 

3. If you comply with section 7-1.11D 

Each apprentice or trainee must: 

1. Start training on the project as soon as feasible after the start of work involving the 
apprentice's or trainee's craft 

2. Remain on the project as long as training opportunities exist in the apprentice's or 
trainee's work classification or until the apprentice or trainee has completed the training 
program 

Furnish the apprentice or trainee: 

1. Copy of the program you will comply with in providing the training 

2. Certification showing the type and length of training satisfactorily completed 

Maintain records and submit reports documenting your performance under section 7-1.11D. 
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8  PROSECUTION AND PROGRESS 

8-1.01  GENERAL 

Section 8 includes specifications related to prosecuting the Contract and work progress. 

8-1.10  LIQUIDATED DAMAGES 

8-1.10D BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES  

The Contractor shall begin work within 15 calendar days after the contract has been approved by 
the attorney appointed and authorized to represent the City.  

This work shall be diligently prosecuted to completion before the expiration of 63 WORKING DAYS 
for Stage 1 and a total of 262 WORKING DAYS beginning on the fifteenth calendar day after 
approval of the contract.  

The Contractor shall pay to the City the sum of $ 950 per day, for each and every calendar day's 
delay in finishing the work in excess of the number of working days prescribed above. 

 
9 CHANGED CONDITIONS 

 
A. Differing Site Conditions 
 

1. During the progress of the work, if subsurface or latent physical conditions are 
encountered at the site differing materially from those indicated in the contract or 
if unknown physical conditions of an unusual nature, differing materially from 
those ordinarily encountered and generally recognized as inherent in the work 
provided for in the contract, are encountered at the site, the party discovering 
such conditions shall promptly notify the other party in writing of the specific 
differing conditions before the site is disturbed and before the affected work is 
performed. 

2. Upon written notification, the engineer will investigate the conditions, and if it is 
determined that the conditions materially differ and cause an increase or decrease 
in the cost or time required for the performance of any work under the contract, 
an adjustment, excluding anticipated profits, will be made and the contract 
modified in writing accordingly. The engineer will notify the contractor of the 
determination whether or not an adjustment of the contract is warranted. 

3. No contract adjustment which results in a benefit to the contractor will be allowed 
unless the contractor has provided the required written notice.  

4. No contract adjustment will be allowed under this clause for any effects caused on 
unchanged work. (This provision may be omitted by the Local Agency, at their 
option.) 
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B. Suspensions of Work Ordered by the Engineer 
1. If the performance of all or any portion of the work is suspended or delayed by 

the engineer in writing for an unreasonable period of time (not originally 
anticipated, customary, or inherent to the construction industry) and the 
contractor believes that additional compensation and/or contract time is due as a 
result of such suspension or delay, the contractor shall submit to the engineer in 
writing a request for adjustment within 7 calendar days of receipt of the notice to 
resume work. The request shall set forth the reasons and support for such 
adjustment. 

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer 
agrees that the cost and/or time required for the performance of the contract has 
increased as a result of such suspension and the suspension was caused by 
conditions beyond the control of and not the fault of the contractor, its suppliers, 
or subcontractors at any approved tier, and not caused by weather, the engineer 
will make an adjustment (excluding profit) and modify the contract in writing 
accordingly. The contractor will be notified of the engineer's determination 
whether or not an adjustment of the contract is warranted. 

3. No contract adjustment will be allowed unless the contractor has submitted the 
request for adjustment within the time prescribed. 

4. No contract adjustment will be allowed under this clause to the extent that 
performance would have been suspended or delayed by any other cause, or for 
which an adjustment is provided or excluded under any other term or condition 
of this contract. 

C. Significant Changes in the Character of Work 
1. The engineer reserves the right to make, in writing, at any time during the work, 

such changes in quantities and such alterations in the work as are necessary to 
satisfactorily complete the project. Such changes in quantities and alterations shall 
not invalidate the contract nor release the surety, and the contractor agrees to 
perform the work as altered. 

2. If the alterations or changes in quantities significantly change the character of the 
work under the contract, whether such alterations or changes are in themselves 
significant changes to the character of the work or by affecting other work cause 
such other work to become significantly different in character, an adjustment, 
excluding anticipated profit, will be made to the contract. The basis for the 
adjustment shall be agreed upon prior to the performance of the work. If a basis 
cannot be agreed upon, then an adjustment will be made either for or against the 
contractor in such amount as the engineer may determine to be fair and equitable. 
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3. If the alterations or changes in quantities do not significantly change the character 
of the work to be performed under the contract, the altered work will be paid for 
as provided elsewhere in the contract. 

4. The term “significant change” shall be construed to apply only to the following 
circumstances: 

• When the character of the work as altered differs materially in kind or 
nature from that involved or included in the original proposed 
construction; or 

• When a major item of work, as defined elsewhere in the contract, is 
increased in excess of 125 percent or decreased below 75 percent of the 
original contract quantity. Any allowance for an increase in quantity shall 
apply only to that portion in excess of 125 percent of original contract item 
quantity, or in case of a decrease below 75 percent, to the actual amount 
of work performed.
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2015 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2015 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Contracts. 

------------------------------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, items 42, 56, 69, and 102, DELETE in 
its entirety and SUBSTITUTE with the following: 

42. Field Order - A Field Order is a written agreement by the Engineer to 
compensate you for Work items in accordance with 3-3, “EXTRA WORK” or 3-4, 
“CHANGED CONDITIONS”. A Field Order does not change the Contract Price, 
Contract Time, or the scope intent of the Contract. 

56. Notice of Completion (NOC) - A document recorded with the County of San 
Diego to signify that the Contract Work has been completed and accepted by 
the City. 

69. Punchlist - A list of items of Work or corrections generated after a Walk-through 
that is conducted when you consider that the Work and Services are complete, 
and as verified by the Owner. The Punchlist may be completed in phases if defined 
in the Contract. 

102. Walk-through - The procedure the City uses to evaluate the status of the 
Project or the phase of the Project and to generate a Punchlist prior to 
Acceptance. 

To the “WHITEBOOK”, item 54, “Normal Working Hours”, ADD the following: 

The Normal Working Hours for Phase 1 of the project are 7:30 AM to 3:30 PM. The 
Normal Working Hours for Phase 2 and Phase 3 of the project will require night hours 
from 8:30 PM to 5:00 AM. 

To the “WHITEBOOK”, ADD the following: 

108. Substantial Completion – When all Contract Work is deemed complete by the 
Contractor in writing, and as verified by the Owner. Substantial Completion 
may be completed in phases if defined in the Contract. 
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109. Acceptance of Work – When all of the Contract work is deemed officially 
complete, including all Punchlist items, by the Owner. 

110. Occupancy – When the Owner deems a building is ready for use, the Owner 
will issue a certificate of Occupancy in writing. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 50% of the base Bid AND 50% of any alternates. 

2-9.1  Permanent Survey Markers. To the “WHITEBOOK”, item 3, DELETE in its entirety and 
SUBSTITUTE with the following: 

3. You shall submit to the Engineer a minimum of 7 Days prior to the start of the 
Work a list of controlling survey monuments which may be disturbed. CMFS 
(or the private owner for Permit Work) shall perform the following:  

a) Set survey points outside the affected Work area that reference and 
locate each controlling survey monument that may be disturbed. 

b) File a Corner Record or Record of Survey with the County Surveyor 
after setting the survey points to be used for re-establishment of the 
disturbed controlling survey monuments. 

c) File a Corner Record or Record of Survey with the County Surveyor 
after re-establishment of the disturbed controlling survey 
monuments. 

ADD: 

2-10  AUTHORITY OF THE BOARD AND THE ENGINEER. To the “GREENBOOK”, Paragraph 
(2), DELETE in its entirety and SUBSTITUTE with the following: 

The decision of the Engineer is final and binding on all questions relating to: quantities; 
acceptability of material, equipment, or work; execution, progress or sequence of 
work; requests for information (RFI), and interpretation of the Plans, Specifications, or 
other Contract Documents. This shall be precedent to any payment under the 
Contract. The Engineer shall be the single point of contact and shall be included in all 
communications. 

2-15 TECHNICAL STUDIES AND DATA. To the “WHITEBOOK”, ADD the following: 

3. In preparation of the Contract Documents, the designer has relied upon the 
following reports of explorations and tests at the Work Site: 

a) Air Quality Conformity Analysis dated April 8, 2015 by AECOM. 

b) Biological Assessment dated January 2015 by AECOM. 
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c) Biological Resources Update dated June 6, 2017 by AECOM. 

d) Drainage Study dated February 28, 2019 by AECOM. 

e) Natural Enviornment Study dated June 2015 by AECOM. 

f) Water Quality Technical Report dated February 2019 by AECOM. 

g) Report of Geotechnical Investigation dated September 27, 2012 by 
Allied Geotechnical Engineers, Inc. 

h) Addendum No. 1 to the Report of Geotechnical Investigation dated 
November 20, 2012 by Allied Geotechnical Engineering, Inc. 

4. The reports listed above are available for review by contacting the Contract 
Specialist or visiting: 

https://filecloud.sandiego.gov/url/tzaazhteq69x9nfu 

2-16 CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the 
“WHITEBOOK”, item 1, DELETE in its entirety. 

SECTION 3 – CHANGES IN WORK 

3-3.2.3 Markup. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:   

1. Work paid under Allowance Bid items for permits, governmental fees, or direct 
payments specified in the Contract Documents shall not be subject to any 
markups. 

2. The allowance for overhead and profit shall not exceed the values listed in the 
table below: 

Component Overhead Profit 

Labor 10% 10% 

Material 10% 5% 

Equipment 10% 5% 

3. Markups for materials shall be applied to the actual cost of the material before 
applying the sales tax. 
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4. When a Subcontractor is performing Extra Work, the allowance for overhead 
and profit shall be applied to the labor, materials, and equipment costs of the 
Subcontractor as follows: 

a) Regardless of the number of Subcontractor tasks for Extra Work, you 
may only apply 10% for the first $50,000 of the Subcontractor’s portion 
of accumulated total cost.  

b) If the accumulated costs of single or subsequent tasks exceed the 
$50,000 threshold, you shall instead only apply 5% to any amounts in 
excess of the $50,000. 

c) You shall not apply 10% to any costs after the first $50,000 of 
accumulated total costs from performing Extra Work.  

d) Regardless of the number of hierarchical tiers of Subcontractors, you 
may only markup a Subcontractor’s Work once. 

 

3-5.1 Claims. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

ADD: 

3-5.1 Claims. 

1. A Claim is a written demand by you that seeks an adjustment in the Contract 
Price, Contract Time, or other relief associated with a dispute arising under or 
relating to the Contract, including a breach of any provision thereof. A voucher, 
invoice, or other routine request for payment is not a Claim.   

2. A Claim shall conform to these specifications and may be considered after the 
City has previously denied a request by you for a Change Order seeking the 
demanded relief.   

3. You shall submit a Claim to the Engineer if a dispute occurs that arises from or 
relates to the Contract. The Claim shall seek all relief to which you assert you 
are entitled as a result of the event(s) giving rise to the dispute. Your failure to 
process a Claim in accordance with these specifications shall constitute a 
waiver of all relief associated with the dispute. Claims are subject to 6-11, 
“Right to Audit”.   

4. You shall continue to perform the Services and Work and shall maintain the 
Schedule during any dispute proceedings. The Engineer will continue to make 
payments for undisputed Services and Work.   

5. The City’s Claims process specified herein shall not relieve you of your 
statutory obligations to present claims prior to any action under the California 
Government Code.  



 

Otay Mesa Truck Route Phase IV 147 | Page 
Attachment E - Supplementary Special Provisions (Rev. Oct. 2018) 
Federal ID HPLUL 5004(187) 

3-5.1.1 Initiation of Claim. 

d) You shall promptly, but no later than 30 Days after the event(s) giving rise to 
the Claim, deliver the Claim to the Engineer. 

e) You shall not process a Claim unless the Engineer has previously denied a 
request by you for a Change Order that sought the relief to be pursued in the 
claim. 

3-5.1.1.1 Claim Certification Submittal.   

1. If your Claim seeks an increase in the Contract Price, the Contract Time, or 
both, submit with the Claim an affidavit certifying the following:   

a) The Claim is made in good faith and covers all costs and delays to 
which you are entitled as a result of the event(s) giving rise to the 
Claim.  

b) The amount claimed accurately reflects the adjustments in the 
Contract Price, the Contract Time, or both to which you believe you are 
entitled. 

c) All supporting costs and pricing data are current, accurate, and 
complete to the best of your knowledge. The cost breakdown per item 
of Work shall be supplied. 

d) You shall ensure that the affidavit is executed by an official who has 
the authority to legally bind you. 

3-5.1.2 Initial Determination. 

1. The Engineer will respond in writing to your Claim within 30 Days of receipt 
of the Claim. 

3-5.1.3 Settlement Meeting. 

1. If you disagree with the Initial Determination, you shall request a Settlement 
Meeting within 30 Days. Upon receipt of this request, the Engineer will 
schedule the Settlement Meeting within 15 Working Days.  

3-5.1.4 City’s Final Determination. 

1. If a settle agreement is not reached, the City shall make a written Final 
Determination within 10 Working Days after the Settlement Meeting.  

2. If you disagree with the City’s Final Determination, notify the Engineer in writing 
of your objection within 15 Working Days after receipt of the written 
determination and file a “Request for Mediation” in accordance with 3-5.2, 
“Dispute Resolution Process”. 

3. Failure to give notice of objection within the 15 Working Days period shall waive 
your right to pursue the Claim. 
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3-5.1.5 Mandatory Assistance.   

1. If a third party dispute, litigation, or both arises out of or relates in any way to 
the Services provided under the Contract, upon the City’s request, you shall 
agree to assist in resolving the dispute or litigation. Your assistance includes, 
but is not limited to the following: 

a)  Providing professional consultations. 

b) Attending mediations, arbitrations, depositions, trials, or any event 
related to the dispute resolution and litigation.    

3-5.1.5.1 Compensation for Mandatory Assistance. 

1. The City will reimburse you for reasonable fees and expenses incurred by you 
for any required assistance rendered in accordance with 3-5.1.8, “Mandatory 
Assistance” as Extra Work.  

2. The Engineer will determine whether these fees and expenses were necessary 
due to your conduct or failure to act. 

3. If the Engineer determines that the basis of the dispute or litigation in which 
these fees and expenses were incurred were the result of your conduct or your 
failure to act in part or in whole, you shall reimburse the City for any payments 
made for these fees and expenses. 

4. Reimbursement may be through any legal means necessary, including the 
City’s withholding of your payment. 

3-5.2.3 Selection of Mediator. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. A single mediator, knowledgeable in construction aspects and acceptable to 
both parties, shall be used to mediate the dispute.   

2. To initiate mediation, the initiating party shall serve a Request for Mediation 
at the American Arbitration Association (AAA) on the opposing party.   

3. If AAA is used, the initiating party shall concurrently file with AAA a “Request 
for Mediation” along with the appropriate fees, a copy of requested mediators 
marked in preference order, and a preference for available dates. 

4. If AAA is selected to coordinate the mediation (Administrator), within 10 
Working Days from the receipt of the initiating party’s Request for Mediation, 
the opposing party shall file the following: 

a) A copy of the list of the preferred mediators listed in preference order 
after striking any mediators to which they have any objection.  

b) A preference for available dates.   

c) Appropriate fees. 

5. If the parties cannot agree on a mediator, then each party shall select a 
mediator and those mediators shall select the neutral third party to mediate 
the matter. 
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3-5.3 Forum of Litigation. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. It is the express intention that all legal actions and proceedings related to the 
Contract or Agreement with the City or to any rights or any relationship 
between the parties arising therefrom shall be solely and exclusively initiated 
and maintained in courts of the State of California for the County of San Diego. 

ADD: 

3-5.4 Pre-judgment Interest. 

1. The parties stipulate that if a judgment is entered against a party for breaching 
this Contract, the pre-judgment interest shall be two percent (2%) per annum. 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.3     Inspection of Items Not Locally Produced. To the “WHITEBOOK”, DELETE in its 
entirety.  

ADD: 

4-1.3.3     Inspection of Items Not Locally Produced. To the “GREENBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following:  

1. When you intend to purchase materials, fabricated products, or equipment 
from sources located more than 200 miles (321.9 km) outside the geographical 
limits of the City, City Lab staff or a qualified inspection agency approved by 
the Engineer, shall be engaged at your expense to inspect the materials, 
equipment, or process.  

2. This approval shall be obtained before producing any material or equipment. 
City Lab staff or inspector shall evaluate the materials for conformance with 
the requirements of the Plans and Specifications. You shall forward reports 
required by the Engineer. No materials or equipment shall be shipped nor 
shall any processing, fabrication or treatment of such materials be done 
without proper inspection by City Lab staff or the approved agent. Approval 
by said agent shall not relieve you of responsibility for complying with the 
requirements of the Contract Documents. 

3. The Engineer may elect City Lab staff to perform inspection of an out-of-town 
manufacturer. You shall incur additional inspection costs of the Engineer 
including lodging, meals, and incidental expenses based on Federal Per Diem 
Rates, along with travel and car rental expenses. If the manufacturing plant 
operates a double shift, a double shift shall be figured in the inspection costs. 

a) At the option of the Engineer, full time inspection shall continue for the 
length of the manufacturing period. If the manufacturing period will 
exceed 3 consecutive weeks, you shall incur additional inspection 
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c) Delays resulting from the acts or omissions of Separate Contractors, 
except to the extent Separate Contractors perform their work properly 
and in accordance with the Schedule. 

d) Differing or concealed site conditions that could not reasonably have 
been anticipated at the time of Bid. 

e) Delays resulting from the existence or discovery of hazardous 
materials or waste on the Site not brought in by you and not included 
in the Contract. 

f) Delays resulting from any changes made to any City of San Diego 
Municipal Code after the date of execution of the Contract. 

g) Delays due to the City’s acts or omissions and those within the City’s 
control. 

h) Delays requested by the City. 

ADD: 

6-1.6.2  Excusable Non-Compensable Delays. 

1. The City shall only issue an extension of time for Excusable Delays that meet 
the requirements of 6-6.2, “Extensions of Time” for the following 
circumstances: 

a) Delays resulting from Force Majeure. 

b) Delays caused by weather. 

c) Delays caused by changes to County, State, or Federal law. 

ADD: 

6-3.2.1.1               Environmental Document. 

1. The City of San Diego has prepared a Mitigated Negative Declaration and 
Errata to Mitigated Negative Declaration for Otay Mesa Truck Route 
Phase IV, Project No. 202998, as referenced in the Contract Appendix. You 
shall comply with all requirements of the Mitigated Negative Declaration 
and Errata to Mitigated Negative Declaration as set forth in Appendix A. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price. 

6-6.2  Extensions of Time. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. The Contract Time shall not be modified except by Change Order. 
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2. You shall notify the City in writing within 1 Working Day after the occurrence 
and discovery of an event that impacts the Project Schedule.  

a) If you believe this event requires a Change Order, you shall submit a 
written Change Order request with a report to the City that 
explains the request for Change Order within 5 Working Days. The 
Change Order request must include supporting data, a general 
description of the discovery, the basis for extension, and the estimated 
length of extension. The City may grant an extension of time, in writing, 
for the Change Order request if you require more time to gather and 
analyze data. 

3. The Engineer shall not grant an extension of Contract Time in accordance with 
6-1.5, “Excusable Delays” unless you demonstrate, through an analysis of the 
critical path, the following: 

a) The event causing the delay impacted the activities along the Project’s 
critical path. 

b) The increases in the time to perform all or part of the Project beyond 
the Contract Time arose from unforeseeable causes beyond your 
control and without your fault or negligence and that all project float 
has been used. 

4. Any modifications to the Contract Time will be incorporated into the weekly 
document that the Engineer issues that stipulates the Contract Time. If you do 
not agree with this document, submit to the Engineer for review a written 
protest supporting your objections to the document within 30 Calendar Days 
after receipt of the statement. Your failure to file a timely protest shall 
constitute your acceptance of the Engineer’s weekly document. 

a) Your protest will be considered a claim for time extension and shall be 
subject to 3.5-1, “Claims”. 

6-6.4 Written Notice and Report. To the “GREENBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide 
a Change Order request within 5 Working Days after the event, in accordance 
with 6-6.2, “Extensions of Time”, will be considered grounds for refusal by the 
City to consider such request if your failure to notify prejudices the City in 
responding to the event. 

6-8.1 Completion. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall submit a written assertion that the Work has been completed 
and is ready for Owner Acceptance. If, in the Engineer's judgment, the 
Work has been completed in accordance with t h e  Contract Documents, 
the Engineer will set forth in writing the date the Work was completed. 
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This wi l l  be the date that you are relieved from responsibility to protect 
and maintain the Work and to which liquidated damages will be computed. 

2. Substantial Completion, in accordance with 6-8.1.1, “Requirements Before 
Requesting Substantial Completion”, shall be completed in stages for this 
project as defined below: 

Stage Work Description Limits of Work 
1 Clearing and grubbing, remove 

and replace subgrade, install 
retaining wall, salvage and 
reinstall fences, install new 
fence with slats, relocate 
parking lot lights, install parking 
lot curb and striping, install 
Jointed Plain Concrete 
Pavement with aggregate base 
and asphalt treated permeable 
base, install biofiltration basin, 
install decomposed granite, and 
construct curb and gutter on 
the north side of the Otay Truck 
Route and install and relocate k-
rail and crash cushions to Stage 
2 configuration 

The project limit begins at La 
Media Road and ends at 
Drucker Lane 

2 Clearing and grubbing, remove 
and replace subgrade, install 
Jointed Plain Concrete 
Pavement with aggregate base 
and asphalt treated permeable 
base, and install and relocate k-
rail and crash cushions to Stage 
3 configuration 

The project limit begins at La 
Media Road and ends at 
Drucker Lane 

3 Clearing and grubbing, remove 
and replace subgrade, install 
Jointed Plain Concrete 
Pavement with aggregate base 
and asphalt treated permeable 
base, install storm drain 
facilities, install signing and 
striping, construct curb and 
gutter on the south side of the 
Otay Truck Route and install 
and relocate k-rail and crash 
cushions to it’s final 
configuration 

The project limit begins at La 
Media Road and ends at 
Drucker Lane 



 

Otay Mesa Truck Route Phase IV 155 | Page 
Attachment E - Supplementary Special Provisions (Rev. Oct. 2018) 
Federal ID HPLUL 5004(187) 

6-8.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK”, DELETE in 
its entirety and SUBSTITUTE with the following: 

6-8.1.1 Requirements Before Requesting Substantial Completion. 

1. The following items are required prior to requesting a Substantial Completion:  

a) Remove temporary facilities from the Site.  

b) Thoroughly cleaning the Site and removing all mark outs and 
construction staking. 

c) Provide completed and signed Red-lines in accordance with 2-5.4 
“Redlines and Record Documents”. 

d) Provide all material and equipment maintenance and operation 
instructions and/or manuals. 

e) Provide all tools which are permanent parts of the equipment installed 
in the Project. 

f) Provide and properly identify all keys for construction and all keys for 
permanent Work.  

g) Provide all final Special Inspection reports required by the applicable 
building Code. 

h) Provide all items specified to be supplied as extra stock. Wrap, seal, or 
place in a container all items as necessary to allow for storage by the 
City for future use. Verify the specified quantities. 

i) Ensure that all specified EOCP and certified wage rate documentations 
covering the Contract Time have been submitted. 

j) Provide the spare parts for the proposed irrigation system as specified 
in the Special Provisions. 

k) If the Work includes sewer and storm drain installations, the 
inspection shall include televising in accordance with 306-18, “VIDEO 
INSPECTION”. 

l) If the Work includes a Plant Establishment Period, Work in accordance 
with 801-6, “MAINTENANCE AND PLANT ESTABLISHMENT” shall be 
completed prior to requesting Substantial Completion, unless 
approved otherwise by the Owner. 

m)  Notify the Engineer to arrange a final inspection of permanent BMPs 
installed. 

6-8.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following:  

1. You shall notify the Engineer 15 Working Days in advance of date of anticipated 
Substantial Completion to allow time for Engineer to schedule a Walk-through. 
After you complete the requirements in 6-8.1.1, “Requirements Before 
Requesting Substantial Completion” and when you consider that the Work is 
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Substantially Complete, you will notify the Engineer in writing that the Project 
is Substantially Complete. The Engineer will review your request and 
determine if the Project is ready for a Walk-through, by verifying whether you 
have completed all items as required by 6-8.1.1, “Requirements Before 
Requesting Substantial Completion”. Within 7 Working Days, the City will either 
reject your request of a Walk-through in writing or schedule a Walk-through 
inspection. The Engineer shall facilitate the Walk-through. 

2. The following documents shall be provided at the time of your Walk-through 
request: As-Built markup, Plans, specifications, technical data such as 
submittals and equipment manuals, draft final payment, warranties, material 
certifications, bonds, guarantees, maintenance service agreements, and 
maintenance and operating manuals. 

3. Written warranties, except manufacturer's standard printed warranties, shall 
be on a letterhead addressed to you. Warranties shall be submitted in the 
format described in this section, modified as approved by the City, to suit the 
conditions pertaining to the warranty. Lack of submitting these items will delay 
start of Walk-through. 

4. The Engineer will provide you with the Punchlist within 15 Working Days after 
the date of the Walk-through. The City shall not provide a preliminary 
Punchlist.   

5. If the Engineer finds that the Project is not Substantially Complete as defined 
herein, the Engineer will terminate the Walk-through and notify you in writing. 

6. If, at any time during the Engineer’s evaluation of the corrective Work required 
by the Punchlist, the Engineer discovers that additional corrective Work is 
required, the Engineer may include that corrective Work in the Punchlist.  

7. You shall remain solely responsible for the Project Site until the Project is 
completely operational, all Punchlist items have been corrected, and all 
operation and maintenance manuals have been accepted by the City.  

8. The Engineer shall meet with you until all Punchlist items are corrected. You 
shall complete the Punchlist within 30 Working Days, and Working Days will 
continue to be counted until Acceptance of the Project.  

6-8.2  Acceptance. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. You shall provide the completed, signed, and stamped DS-563 to the Engineer 
prior to Acceptance. 

2. You shall deliver the final As-builts and final billing prior to Acceptance. 

3. You shall assemble and deliver to the Engineer a Final Summary Report and 
Affidavit of Disposal prior to Acceptance. 

4. Acceptance shall occur after all of the requirements contained in the Contract 
Documents have been fulfilled. If, in the Engineer’s judgment, you have fully 
performed the Contract, the Engineer will recommend to the City Engineer 
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that your performance of the Contract be accepted. You shall receive 
notification of Acceptance in writing from the Owner and counting of working 
days shall cease and Warranty begins. 

5.  Retention can be released 35 Calendar Days after NOC. Submit your request 
for retention to the Resident Engineer and they will mail to you a "Release of 
Claims" form which shall be completed and returned before the retention will 
be released. 

6-8.3  Warranty. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall warranty and repair all defective materials and workmanship for a 
period of 1 year. This call back warranty period shall start on the date the Work 
was accepted by the City unless the City has Beneficial Use or takes Occupancy 
of the project earlier (excluding water, sewer, and storm drain projects). 

2. You shall warranty the Work free from all latent defects for 10 years and patent 
defects for a period of 4 years. 

3. The warranty period for specific items covered under manufacturers’ or 
suppliers’ warranties shall commence on the date they are placed into service 
at the direction of the Engineer in writing. 

4. All express warranties from Subcontractors, manufacturers’, or Suppliers’, of 
any tier, for the materials furnished and Work performed shall be assigned, in 
writing, to the City, and shall be delivered to the Engineer prior to the 
Acceptance of your performance of the Contract.  

5. Replace or repair defective materials and workmanship in a manner 
satisfactory to the Engineer after notice to do so from the Engineer and within 
the time specified in the notice. If you fail to make such replacements or 
repairs within the time specified in the notice, the City may perform the 
replacement or repairs at your expense. If you fail to reimburse the City for 
the actual costs, your Surety shall be liable for the cost 

6. Items that shall be warrantied free from defective workmanship and materials 
for a period longer than 1 year are as follows: 

Specified Item Minimum Warranty Period 

Detectable Warning Tile Construction 
3 Years of Manufacturer’s 
Warranty 

All Work Under SECTION 500 – PIPELINE 
REHABILITATION 

3 Years 

Fiber Optic Interconnect Cables 2 Years 

Luminaires* 10 Years of Manufacturer’s 
Warranty 
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Specified Item Minimum Warranty Period 

LED Signal Modules 
3 Years of Manufacturer’s 
Warranty 

Field Devices Associated with 700-6.3, 
“Adaptive Control Note” 

See 700-6.3.9, “Warranty” 

* Provide documentation verifying that the induction luminaire models being 
offered for the Project are covered by the 10 year warranty. 

7. You shall provide the City and property owner a copy of the manufacturer’s 
warranty for private sewer pumps, including the alarm panel and all other 
accessories. 

a) You shall involve the manufacturer in the installation and startup as 
needed to secure any extended warranty required. 

b) Nothing in here is intended to limit any manufacturer’s warranty which 
provides the City with greater warranty rights than set forth in this 
section or the Contract Documents. 

c) The warranty shall include all components. The form of the warranty 
shall be approved by the Engineer in accordance with 3-13.3.2, 
“Warranty Format Requirements”. 

If, during the warranty period, any item of the Work is found to be Defective 
Work, you shall correct it promptly after receipt of written notice from the City 
to do so. The warranty period shall be extended with respect to portions of 
the Work corrected as part of the warranty requirements. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

7-3 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 
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2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract. 

4. The payment for insurance shall be included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance.  

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 
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7-3.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

7-3.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured.  

3. The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf, 
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b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  

b) your products, or  

c) premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

7-3.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the 
City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
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or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

7-3.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

7-3.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

7-3.10 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services (e.g., Design-Build, 
preparation of engineered Traffic Control Plans (TCP), and etc) by you, you 
shall keep or require all of your employees or Subcontractors, who provide 
professional engineering services under this contract, Professional Liability 
coverage with a limit of $1,000,000 per claim and $2,000,000 annual aggregate 
in full force and effect. 

2. You shall ensure the following:  

a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of 3 years after 
completion of the Project or termination of this Contract, whichever 
occurs last. You agree that for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing and  

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth 
above. 

7-4 NOT USED. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

7-4 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers compensation laws. The City, its elected officials, and employees 
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will not be responsible for any claims in law or equity occasioned by your 
failure to comply with the requirements of this section.  

2. Limits for this insurance shall be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 

Bodily Injury by Disease $1,000,000 each employee 

Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply 
with such provisions before commencing the Work as required by §1861 of 
the California Labor Code. 

7-4.1. Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

7-4.2 Workers’ Compensation Insurance for Work In, Over, or Alongside Navigable 
Waters. In addition to the Workers’ Compensation Insurance required under the 
General Conditions of this contract, the you shall provide additional insurance 
coverage for claims brought under the Longshore and Harbor Workers’ Compensation 
Act, the Jones Act, general maritime law, and any other federal or state laws, resulting 
from the your Work in, over, or alongside navigable waters. 

ADD:  

7-6 THE CONTRACTORS REPRESENTATIVE. To the “GREENBOOK”, ADD the following: 

1. Both the representative and alternative representative shall be employees of 
the Contractor and shall not be assigned to a Subcontractor unless otherwise 
approved by the City in writing. 

7-8.1  General. To the “WHITEBOOK”, ADD the following: 

2. Use a PM-10 certified self-loading motorized street sweeper equipped with a 
functional water spray system for this project as directed by the Engineer. 

7-8.6 Water Pollution Control. To the “WHITEBOOK”, ADD the following: 

6. Based on a preliminary assessment by the City, this Contract is subject to Risk 
Level 1 SWPPP. 
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ADD: 

7-8.6.3.6.3     BMP Inspection, Maintenance, and Repair. To the “WHITEBOOK”, ADD the 
following: 

5. Maintenance activities shall be documented by the QSP or QSD in the 
Construction BMP Maintenance Log for projects subject to SWPPP 
requirements. See Appendix I - SWPPP Construction BMP Maintenance 
Log. 

7-8.6.3.7     Payment. To the “WHITEBOOK”, item 3, subsection “g”, DELETE in its entirety and 
SUBSTITUTE with the following: 

g) BMP Inspection, Maintenance, Repair, and Construction BMP Maintenance 
Log. 

7-16.2.1 Public Notice by Contractor. To the “WHITEBOOK”, item 3, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets: 

a) Where Work is to be performed at least Working 5 Working Days 
before starting construction or survey activities or impacting the 
community as approved by the Resident Engineer. 

b) Within 5 Working Days of the completion of your construction activities 
where Work was performed, you shall distribute public notices in the 
form of door hangers, which outlines the anticipated dates of Asphalt 
Resurfacing or Slurry Seal. 

c) 72 hours in advance of the scheduled resurfacing. 

7-20 ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, ADD the following:  

2. Virtual Project Manager shall be used on this Contract.  

7-21.1 General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. During the construction phase of projects, the minimum waste management 
reduction goal is 90% of the inert material (a material not subject to 
decomposition such as concrete, asphalt, brick, rock, block, dirt, metal, glass, 
and etc.) and 65% of the remaining project waste. You shall provide 
appropriate documentation, including a Waste Management Form attached as 
an appendix, and evidence of recycling and reuse of materials to meet the 
waste reduction goals specified. 
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SECTION 9 - MEASUREMENT AND PAYMENT 

ADD: 

9-3.5  Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9 

FIELD ORDER LIMITS 

Contract Price 
Maximum Field Order Work 

Amount 

Less than $100,001 $2,500 

$100,001 to $1,000,000 $5,000 

$1,000,001 to $5,000,000 $10,000 

$5,000,001 to $15,000,000 $20,000 

$15,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $50,000 

2. Field Order items of Work for contracts greater than $15,000,000 will require 
additional approvals from the City prior to its approval by the Resident 
Engineer. 

3. The City will issue a Field Order only after the City’s acceptance of the cost of 
the field order amount. 

4. Field Orders shall not be used to add scope or to include extensions of time 
related to changes in work. 

5. If in the event there is a change related to the critical path on the project which 
necessitates an extension of time and the change amount is within the Field 
Order limits shown on Table 7-3.9, then a Field Order can be issued to 
compensate you for the approved costs. Any extensions of time associated 
with the change shall be included in a subsequent Change Order and no 
additional compensation shall be granted as part of the change order for the 
extension of time. 

6. The unused portions of Field Orders Bid item shall revert to the City upon 
Acceptance. 

9-3.7 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK” 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 
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SECTION 217 – BEDDING AND BACKFILL MATERIALS 

217-2.2 Stones, Boulders, and Broken Concrete. To the “GREENBOOK”, Table 217-2.2, 
DELETE in its entirety and SUBSTITUTE with the following: 

TABLE 217-2.2 

 
Zone Zone Limits 

Maximum Size 

(greatest dimension) 

Backfill Requirements in 
Addition to 217-2.1 

 Street or Surface Zone 

From ground surface to 12” 
(300 mm) below pavement 

subgrade or ground surface 

2.5” (63 mm) 
As required by the Plans 

or Special Provisions. 

 

Street or Surface Zone 

Backfill of Tunnels beneath 
Concrete Flatwork 

Sand 
Sand equivalent of not less 

than 30. 

 

Trench Zone 

From 12” (300 mm) below 
pavement subgrade or ground 
surface to 12” (300 mm) above 

top of pipe or box 

6” (150 mm)  
 

 
Deep Trench Zone (Trenches 

3’ (0.9 m) wide or wider) 

From 60” (1.5 m) below 
finished surface to 12” (300 

mm) above top of pipe or box 

Rocks up to 12” (300 mm) 
excavated from trench 

may be placed as backfill 
 

 Pipe Zone 

From 12” (300 mm) above top 
of pipe or box to 6” (150 mm) 
below bottom of pipe or box 

exterior 

2.5” (63 mm) 

Sand equivalent of not less 
than 30 or a coefficient of 
permeability greater than 
1-½ inches/hour (35 mm 

per hour). 

 Overexcavation 
Backfill more than 6” (150 

mm) below bottom of pipe or 
box exterior 

6” (150 mm) 

Sand equivalent of not less 
than 30 or a coefficient of 
permeability greater than 
1-½ inches/hour (35 mm 
per hour). Trench backfill 

slurry (100-E-100) per 201-
1 may also be used. 

SECTION 300 – EARTHWORK 

300-1.1 General. To the “WHITEBOOK”, DELETE in its entirety and SUBTITUTE with the 
following:  

Clearing and grubbing shall also include saw cutting,  removal and reinstallation of 
fence, demolition, removal and disposal of all existing improvements including, but not 
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limited to, soil, fence posts, asphalt pavement and berms, trees, vegetation, parking lot 
pavement, base, and unclassified material in order to construct retaining wall, parking 
lot and street light foundations, curb and gutter, concrete ditches, concrete aprons, 
abandoned utilities and utility structures, existing storm drain inlets and wings, existing 
headwalls, and all other existing improvements that are shown on the Plans for 
removal, directed by the Resident Engineer to be removed, or otherwise required to 
perform the Work.   

Clearing and grubbing shall also include rubble or any other objectionable material 
encountered beneath the ground surface as a result of grading or trenching operations 
connected with the construction of the project improvements. 

Clearing and grubbing shall also include the removal, relocation, adjusting, or salvaging 
of all facilities indicated on the plans that are not designated as separate bid items or 
which are not included in other bid items. 

Adjustment to grade of miscellaneous items such as utility boxes, valves, manholes, 
pullboxes, monitoring wells, posts, and poles which are not designated as separated 
bid items or which are not included in other bit items.  

The Contractor shall remove all items indicated on plans and as necessary to complete 
the Work and/or as may be directed by the Engineer, to the satisfaction of the 
Engineer. 

Excavation adjacent to and within 6’ (horizontally) of a roadway shall not exceed a 24” 
elevation difference when adjacent roadway is open to traffic. Excavated areas adjacent 
to and within 6’ (horizontally) of a roadway must be backfilled and compacted per 
specifications to within 24” vertically from the adjacent roadway prior to the time the 
adjacent roadway is open for traffic. 

300-1.1.1 Removal and Salvage. To the “WHITEBOOK”, ADD the following:  

Any existing facilities that are shown for relocation, or otherwise require relocation as 
a result of the Work to restore the site to the existing condition or better, as determined 
by the Engineer, shall be carefully removed in an undamaged condition and stored by 
the Contractor until they are ready to be re-installed.  Relocations shall include, but not 
be limited too, chain link fences and all appurtenances, gates, irrigation control valves, 
gate valves, sprinker heads, irrigation and traffic pull boxes, and similar items.  Prior to 
re-installation, any items requiring relocation shall be cleaned, repaired, and repainted 
as required to restore them to their original condition or better, as determined by the 
Engineer.  Any items requiring relocation that are damaged or cannot be restored to 
their original condition shall be replaced by the Contractor at no additional cost.  The 
irrigation system shall be modified and restored to an operational condition.  

The Contractor shall protect existing structures, landscaping, or irrigation at the 
relocation area.  Any facilities damaged during relocation shall be replaced, in kind, at 
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no cost to City.  All relocation shall be re-installed in accordance with the requirements 
of the appropriate section within the standards specifications or in accordance with the 
industry standards for the items installed. 

300-1.3.2 Requirments. To the “WHITEBOOK”, ADD the following:  

The Contractor shall submit proposed salvage, demolition, and removal procedures for 
approval before work is started.  Procedures shall provide for careful removal and 
disposition of materials specified to be salvaged, coordination with other work in 
progress, a detailed description of methods and equipment to be used for each 
operation and of the sequence of operations. 

300-1.4  PAYMENT. To the ”WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

The Lump Sum price paid for “Clearing and Grubbing” shall include full compensation 
for furninshing all labor, materials, tools, equipment, incidentals, saw cutting, 
demolition, removal and disposal of all existing improvements including, but not 
limited to; soil, fence posts, backfill of fence posts and holes, asphalt pavement and 
berms, trees, vegetation, parking lot pavement,base, unclassified materials, and curbs 
in order to construct retaining wall, street light and parking lot light foundations, backfill 
of street lights and parking lot light sfoundations, curb and gutter, concrete ditches, 
concrete aprons, abandoned utilities and utility structures, existing storm drain inlets 
and wings, existing headwalls and any other materials and objects that are in conflict 
with the installation of the Work as shown on the Plans.  

 Removal of existing handholes, boxes, and utilities that are no longer in service shall 
be included in the price paid for clearing and grubbing.  

300-2.1 General. To the “GREENBOOK”, ADD the following: 

Excavation adjacent to and within 6’ (horizontally) of a roadway shall not exceed a 24” 
elevation difference when adjacent roadway is open to traffic. Excavated areas adjacent 
to and within 6’ (horizontally) of a roadway must be backfilled and compacted per 
specifications to within 24” vertically from the adjacent roadway prior to the time the 
adjacent roadway is open for traffic. 

300-2.8 MEASUREMENT. To the “GREENBOOK”, ADD the following: 

Measurement for “Unclassified Excavate and Export, Roadway” shall include all work 
necessary for excavating and exporting pavement panel sections (Concrete, Base, and 
unclassified materials) to a depth of 5’ – 6.5”.  

Measurement for “Unclassified Excavate and Export, Rain Garden” shall include all work 
necessary for excavating and exporting for the Rain Garden to a depth of 5’-5.5”. 
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300-2.9 PAYMENT. To the “GREENBOOK”, ADD the following: 

The contract total price for “Unclassified Excavate and Export, Roadway (F)” shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all work necessary for excavating and exporting pavement panel sections 
(Concrete, Base, and unclassified materials) to a depth of 5’-6.5”. Final pay item: Bid 
item quantity shown on the Bid Item List is the quantity paid.  

The contract total price for “Unclassified Excavate and Export, Rain Garden (F)” shall 
include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, and for doing all work necessary for excavating and exporting for the Rain 
Garden/Biofiltration Basin to a depth of 5’-5.5”. Final pay item: Bid item quantity 
shown on the Bid Item List is the quantity paid. 

300-5.4 PAYMENT. To the “GREENBOOK”, ADD the following: 

The unit bid price for “Imported Borrow (36 Inch Select Material)” shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all work necessary including compaction for imported borrow.  

The unit bid price for “Imported Borrow (36 Inch Select Material)” shall also be 
considered to include all cost for placement and compaction of excavation material in 
locations shown on plans or as required for other earthwork related items includeing 
all work necessary for placement and compaction of all excavated material required to 
construct new pavement, draingage facilities, fencing, and retaining walls. 

SECTION 302 – ROADWAY SURFACING 

302-4.5  Scheduling, Public Convenience and Traffic Control. To the “GREENBOOK”, 
paragraphs (1) and (2), DELETE in its entirety and SUBSTITUTE with the following: 

1. In addition to the requirements of Part 6, you shall comply with the following: 

a) At least 5 Working Days prior to commencing the Work, you shall 
submit your proposed Schedule to the Engineer for approval.  

b) Based upon the approved schedule, you shall notify residents and 
businesses of the Work and post temporary “No Parking" signs 72 
hours in advance.  

c) Requests for changes in the approved Schedule shall be submitted to 
the Engineer for approval at least 3 Working Days before the street is 
scheduled to be sealed. 
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302-5.9 Measurement and Payment. To the “WHITEBOOK”, item 2, DELETE in its entirety 

302-6.1  General. To the “GREENBOOK”, ADD the following: 

Portland Cement Concrete pavement will be constructed utilizing the State of 
California Department of Transportation 2015 Standard Plans for Jointed Plain 
Concrete Pavement  

The edges of existing pavement for concrete replacement shall be saw cut to neat 
trimmed lines. 

Prior to placing concrete, all existing subgrade shall be prepared in accordance with 
Section 301-1, “Subgrade Preparation”. If any existing unsuitable subgrade, as 
determined by the Engineer, is encountered it shall be replaced with imported backfill 
in accordance with Section 217-2.3, “Imported Backfill” prior to preparation. 

Concrete pavement for construction phases 1, 2, and 3 shall have a minimum 3 day 
strength of 3,250 psi in accordance with section 302-6.7 “Traffic and Use Provisions” of 
the standard specifications. 

All costs for this work shall be in accordance with Section 302-6.8, “Measurement and 
Payment”. 

302-6.3.1  General. To the ”GREENBOOK”, ADD the following: 

When placing concrete pavement or trench caps refer to Section 303-1.8.3, 
“Depositing”. 

302-6.5.1  General. To the ”GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Joint construction will be detailed on the Caltrans Standard Plans listed in section 302-6.1, 
“General”. 

302-6.5.2  Joint Construction Methods And Materials. To the ”GREENBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following: 

302-6.5.2.1  Tie Bars 

Tie bars shall be deformed reinforcing steel bars conforming to the requirements of 
ASTM Designation: A 615/A 615M, Grade 280 or 420; ASTM Designation: A 615/A 615M 
(Grade 280 or 420), A996/A996M or A706/A706M. Tie bars shall be epoxy-coated in 
conformance with the requirements in ASTM Designation: A 934/A 934M or A 775/A 
775M and the epoxy-coating thickness after curing shall be between 7 to 16 mils. 
Fabrication, sampling and jobsite handling shall conform to the requirements in ASTM 
Designation: D 3963. Epoxy-coated tie bars shall not be bent. 
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302-6.5.2.2  Epoxy (Drill and Bond) 

Epoxy for bonding tie bars and dowel bars to portland cement concrete shall be a two-
component, epoxyresin, conforming to the requirements of ASTM Designation: C 881, 
Type V, Grade 3 (Non-Sagging), Class A, B or C. The class used shall be dependent on 
the internal temperature of the hardened concrete at the time the epoxy is to be 
applied. Class A shall be used when the internal temperature is below 39°F, but not 
lower than recommended by the manufacturer. Class B shall be used when the 
internal temperature is from 39°F to 59°F. Class C shall be used when the internal 
temperature is above 59°F, but not higher than recommended by the manufacturer. 
A Certificate of Compliance in conformance with the provisions in Section 4-1.5, 
"Certificates of Compliance," shall be furnished with the epoxy. A copy of the 
manufacturer's recommended installation procedure shall be provided to the 
Resident Engineer at least 7 days prior to the start of work. Epoxy shall be applied in 
conformance with the manufacturer's recommendations. 

302-6.5.2.3  Dowel Bars 

Dowel bars shall be plain round smooth, epoxy-coated steel conforming to the 
requirements in ASTM Designation: A 615/A 615M, Grade 280 or 420, the details 
shown on the plans and the provisions in Section 52-1.02B, "Epoxy-coated 
Reinforcement," of the 2015 Caltrans Standard Specifications, except that the two 
samples required in ASTM Designation D 3963/D 3963M shall be 18 in long. Epoxy 
coating of dowel bars shall conform to the provisions in ASTM Designation: A 884/A 
884M, Class A, Type 1 or Type 2, except that the bend test shall not apply. Dowel bars 
shall be free from burrs or other deformations detrimental to free movement of the 
bars in the concrete. Bond Breaker Dowel bars shall be lubricated with a bond breaker 
over the entire bar. A bond breaker application of petroleum paraffin based lubricant 
or white-pigmented curing compound shall be used to coat the dowel bars completely 
prior to placement. Oil and asphalt based bond breakers shall not be used. Paraffin 
based lubricant shall be Dayton Superior DSC BB-Coat or Valvoline Tectyl 506 or an 
approved equal. Paraffin based lubricant shall be factory applied. White pigmented 
curing compound shall conform to the requirements of ASTM Designation: C 309, Type 
2, Class A, and shall contain 22 percent minimum nonvolatile vehicles consisting of at 
least 50 percent paraffin wax. Curing compound shall be applied in 2 separate 
applications, the last application not more than 8 hours prior to placement of the 
dowel bars. Each application of curing compound shall be applied at the approximate 
rate of one 1 gallon per 150 SF. 

302-6.5.2.4  Dowel Bar Baskets 

Dowel bar baskets shall be manufactured with a minimum welded wire gage number 
of MW 65. Baskets shall be either U-frame or A-frame shape. J-frame shapes shall not 
be used. Baskets shall be fabricated in conformance with the requirements in ASTM 
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Designation: A 82. Welding of baskets shall conform to the requirements in AASHTO 
Designation: M 254. A broken weld will be a cause for rejection of the basket. Baskets 
shall be Class A, Type 1 epoxy-coated in conformance with the requirements in ASTM 
Designation: A 884/A 884M. Fabrication and job-site handling shall conform to the 
requirements in ASTM Designation: D 3963 and the provisions in Section 52-1.02B, 
"Epoxy-coated Reinforcement," of the 2015 Caltrans Standard Specifications, except 
that sampling of epoxy-coated wire reinforcement will not be required. A Certificate 
of Compliance conforming to the provisions of Section 4-1.5, "Certificates of 
Compliance", shall be furnished for each shipment of epoxy-coated wire 
reinforcement certifying that the coated bars conform to the requirements in ASTM 
Designation: A 884/A 884M and the provisions in Section 52-1.02B, "Epoxy-coated Bar 
Reinforcement," of the 2015 Caltrans Standard Specifications. The Certificate of 
Compliance shall include the certifications specified in ASTM Designation: A 884/A 
884M and a statement that the coating material has been pre-qualified.  

Concrete fasteners shall be used for anchoring dowel bar baskets to lean concrete 
base, asphalt concrete base, asphalt treated permeable base, or cement treated 
permeable base. Concrete fasteners shall be driven fasteners such as concrete nails, 
used specifically for fastening to hardened concrete, or asphalt concrete base. 
Concrete fasteners shall conform to the requirements of ASTM Designation: F 1667. 
Concrete nails used as fasteners on lean concrete base or asphalt concrete base shall 
have a minimum shank diameter of 157 mils with a minimum shank length of 2.5 in. 
Concrete nails used as fasteners on asphalt treated or cement treated permeable base 
shall have a minimum shank diameter of 157 mils with a minimum shank length of 4.7 
in. Shank length shall be the distance from the point to the bottom of the nail head. 
Clips and washers shall be commercial quality manufactured for use with dowel bar 
baskets. The surface of concrete fasteners, clips, and washers shall be either zinc 
electroplated or galvanized with a minimum coating thickness of .2 mils. 

302-6.5.2.5  Tie Bar Baskets 

Tie bar baskets shall be manufactured with a minimum welded wire gage number of 
MW 65. Baskets shall be either U-frame or A-frame shape. J-frame shapes shall not be 
used. Tie bar baskets shall be fabricated in conformance with the requirements in 
ASTM Designation: A 82. Welding of baskets shall conform to the requirements in 
AASHTO Designation: M 254. A broken weld will be a cause for rejection of the basket. 
Baskets shall be Class A, Type 1 epoxy-coated in conformance with the requirements 
in ASTM Designation: A 884/A 884M. Fabrication and job-site handling shall conform 
to the requirements in ASTM Designation: D 3963.  

Concrete fasteners shall be used for anchoring tie bar baskets to lean concrete base, 
asphalt concrete base, asphalt treated permeable base, or cement treated permeable 
base. Concrete fasteners shall be driven fasteners such as concrete nails, used 
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specifically for fastening to hardened concrete, or asphalt concrete base. Concrete 
fasteners shall conform to the requirements of ASTM Designation: F 1667. 

Concrete nails used as fasteners on lean concrete base or asphalt concrete base shall 
have a minimum shank diameter of 157 mils with a minimum shank length of 2.5 in. 
Concrete nails used as fasteners on asphalt treated or cement treated permeable base 
shall have a minimum shank diameter of 157 mils with a minimum shank length of 4.7 
in. Shank length shall be the distance from the point to the bottom of the nail head. 
Clips and washers shall be commercial quality manufactured for use with tie bar 
baskets. The surface of concrete fasteners, clips, and washers shall be either zinc 
electroplated or galvanized with a minimum coating thickness of .2 mils. 

302-6.5.2.6  Reinforcement 

Reinforcement shall be epoxy coated. 

302-6.5.2.7  Silicone Joint Sealant 

Low modulus silicone joint sealant shall be furnished in a one-part silicone 
formulation. Acid cure sealant shall not be used. The compound shall be compatible 
with the surface to which it is applied and shall conform to the following requirements: 

Property Test Method Requirement 

Tensile stress, 150% 
elongation, 7-day cure at 
77°± 2°F and 45% to 55% 

R.H.e 

ASTM D 412 

(Die C) 
45 psi max. 

Flow at 77°± 2°F 
ASTM C 

639(a) 

Shall not flow from 

channel 

Extrusion Rate at 77°± 2°F 
ASTM C 

603(b) 
2.6-8.8 oz/min. 

Specific Gravity 
ASTM D 792 

Method A 
1.01 to 1.51 

Durometer Hardness, at 

-.4°F) Shore A, cured 7 
days at 77°± 2°F 

ASTM C 661 10 to 25 

Ozone and Ultraviolet 
Resistance, after 5000 

hours 
ASTM C 793 

No chalking, cracking 

or bond loss 
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Property Test Method Requirement 

Tack free at 77°± 2°F  and 
45% to 55% R.H.e 

ASTM C 679 Less than 75 minutes 

Elongation, 7 day cure at 
77°± 2°F and 45% to 55% 

R.H.e 

ASTM D 412 

(Die C) 
500 percent min. 

Set to Touch, at 77°± 2°F 
and 45% to 55% R.H.e 

ASTM D 1640 Less than 75 minutes 

Shelf Life, from date of 
shipment 

— 6 months min. 

Bond, to concrete mortar-
concrete briquettes, air 
cured 7 days at 77°± 2°F 

AASHTO 

T 132(c) 
50 psi min. 

Movement Capability and 
Adhesion, 100% 

extension at -.4°F after, 
air cured 7 days at 77°± 
2°F, and followed by 7 

days in water at 77°± 2°F 

ASTM C 

719(d) 

No adhesive or 

cohesive failure after 5 
cycles 

Notes: 

a. ASTM Designation: C 639 Modified (15 percent slope channel A). 

b. ASTM Designation: C 603, through 118 mils opening at 50 psi. 

c. Mold briquettes in conformance with AASHTO Designation: T 132, sawed in 
half and bonded with a 59 mils maximum thickness of sealant and tested in 
conformance with AASHTO Designation: T 132. Briquettes shall be dried to 
constant mass at 212 ± 9°F. 

d. Movement Capability and Adhesion: Prepare 12 in x 1 in x 3 in concrete 
blocks in conformance with ASTM Designation: C 719. A sawed face shall be 
used for bond surface. Seal 2 in of block leaving 1/2 in on each end of specimen 
unsealed. The depth of sealant shall be 3/8 in and the width 1/2 in. 

e. R.H. equals relative humidity. 

The silicone joint sealant shall be formulated to cure rapidly enough to prevent flow 
after application on grades of up to 15 percent. 

302-6.5.2.8  Foam Backer Rods 

Foam backer rods shall be Type 1, conforming to the requirements of ASTM 
Designation: D 5249. Foam backer rods shall have a diameter prior to placement at 
least 25 percent greater than the width of the sawcut and shall be expanded, 
crosslinked, closed-cell polyethylene foam that is compatible with the joint sealant so 
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that no bond or adverse reaction occurs between the rod and sealant. Hot applied 
sealant that will melt the foam backer rod shall not be used. The Contractor shall 
submit a manufacturer's data sheet verifying that the foam backer rod is compatible 
with the sealant to be used. 

302-6.5.2.9  Joint Filler Material 

Joint filler material shall be preformed expansion joint filler for concrete (bituminous 
type), conforming to the requirements of ASTM Designation: D 994. 

302-6.5.2.10  Hydraulic Cement Grout (non-shrink) 

Hydraulic cement grout (non-shrink) shall conform to the requirements in ASTM 
Designation: C 1107. At the Contractor's option, clean, uniformly rounded aggregate 
filler may be used to extend the grout. The extension of grout shall not exceed 60 
percent of the mass of the grout or the maximum amount of grout extension 
recommended by the manufacturer, whichever is less. The moisture content of the 
aggregate filler shall not exceed 0.5 percent. Grading of the aggregate filler shall 
conform to the Following: 

Sieve Size Percentage Passing 

1/2 in 100 

3/8 in 85-100 

#4 10-30 

#8 0-10 

#16 0-5 

302-6.5.2.11  Installing Tie Bars 

Tie bars shall be installed at longitudinal contact joints and longitudinal weakened 
plane joints as shown on the plans. Contiguous width of new portland cement 
concrete pavement tied together with tie bars shall not exceed 49.2 ft. Tie bars shall 
not be installed at joints between portland cement concrete and asphalt concrete 
pavements. Tie bars shall be installed at longitudinal joints by one of the following 
methods: 

1. Install tie bars at longitudinal joints by drilling and bonding tie bars with two-
component, epoxy-resin that conforms to this section. Drilled holes shall be 
cleaned in conformance with the epoxy manufacturer's instructions and shall 
be dry at the time of placing the epoxy and tie bars. Tie bars shall be rotated 
180º while being inserted into the epoxy filled holes. Immediately after 
inserting the tie bars into the epoxy, the tie bars shall be supported as 
necessary to prevent movement during curing and shall remain undisturbed 
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until the epoxy has cured as specified by the manufacturer instructions. Tie 
bars that are improperly placed or bonded, as determined by the Resident 
Engineer, will be rejected. If rejected, new holes shall be drilled and new tie 
bars shall be placed and securely bonded to the concrete. Rejected tie bars 
shall be cut flush with the joint face. Exposed ends of tie bars shall be epoxy 
coated. The center of the new holes shall be offset 3 in horizontally from the 
center of the rejected hole to maintain the minimum clearance to the dowel 
bar. Work necessary to correct improperly bonded tie bars shall be performed 
at the Contractor's expense. 

2. Install tie bars at longitudinal joints by inserting tie bars into the plastic 
slipformed concrete before finishing the concrete. Inserted tie bars shall have 
full contact between the bar and the concrete. When tie bars are inserted 
through the pavement surface, the concrete over the tie bars shall be 
reworked and refinished so that there is no evidence on the surface of the 
completed pavement that there has been an insertion performed. Loose tie 
bars shall be replaced by drilling and bonding as described in Item 1 above, at 
the Contractor's expense. 

3. Install tie bars at longitudinal joints by using threaded dowel splice couplers 
fabricated from deformed bar reinforcement material, free of external 
welding or machining. Installation of threaded dowel splice couplers shall 
conform to the requirements of the manufacturer's recommendations. 

4. Install tie bars at longitudinal joints by using tie bar baskets that conform to 
these special provisions, Tie bars shall be oriented perpendicular to the 
pavement joint and parallel with the surface of the pavement at mid-slab 
depth. Tie bar alignment tolerances shall conform to the requirements for 
dowel bars except embedment length tolerance shall be ±2 in. If tie bar 
baskets are used, they shall be anchored to the base to hold the tie bars at the 
specified depth and alignment during concrete placement without 
displacement. A minimum of 8 alternating, equally spaced, concrete fasteners 
with clips shall be used to anchor each basket (4 per lower runner wire). 
Temporary spacer wires shall be cut or removed after the baskets are 
anchored into position before concrete placement. The Contractor shall 
demonstrate that the baskets are anchored and shall not shift during concrete 
placement. The Contractor shall provide longer concrete nails than the 
minimum lengths for the varying bases beneath the portland cement concrete 
when baskets demonstrate movement. Full compensation for providing 
longer concrete nails shall be considered as included in the contract unit price 
paid per cubic yard for concrete pavement and no additional compensation 
will be allowed therefore. 

302-6.5.2.12  Dowel Placement 

Dowel bars shall be centered on the joint within a tolerance of ±2 in, in the longitudinal 
direction directly over the contact joint or sawcut for the transverse weakened plane 
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joints, as shown on the plans. Prior to placement of dowel bars, the Contractor shall 
submit to the Engineer a written procedure to identify the transverse weakened plane 
joint locations relative to the middle of the dowel bars and the procedure for 
consolidating concrete around the dowel bars. Dowel bars shall be placed at 
transverse weakened plane joints within shoulder areas except at drainage inlets. 
Dowel bars shall be placed at longitudinal joints as shown on the plans. Dowel bars 
shall be placed as shown on the plans by using dowel bar baskets. When dowel bar 
baskets are used, they shall be anchored to the base to hold the dowel bars at the 
specified depth and alignment during concrete placement without displacement. 

A minimum of 8 alternating, equally spaced, concrete fasteners with clips shall be used 
to anchor each 11.8 ft dowel bar basket (4 per lower runner wire). At least 10 concrete 
fasteners shall be used for basket sections greater than 11.8 ft and less than or equal 
to 16 ft. Temporary spacer wires connecting dowel bar baskets shall be cut or removed 
after the dowel bar baskets are anchored into position prior to concrete placement. 
Paving shall be suspended when dowel bar baskets are not in place at least 197 ft in 
advance of the concrete placement operation. The Engineer may waive this 
requirement upon written request by the Contractor, in areas, where access is 
restricted, or other construction limitations are encountered. 

The Contractor shall demonstrate to the Resident Engineer's satisfaction that dowel 
bar baskets are adequately anchored and not shift during concrete placement. The 
Contractor shall provide longer concrete nails than the minimum lengths for the 
varying bases beneath the portland cement concrete when anchored dowel bar 
baskets demonstrate movement. Full compensation for providing longer concrete 
nails shall be considered as included in the contract unit price paid per cubic yard for 
concrete pavement and no additional compensation will be allowed therefore. 

Dowel bar placement at transverse and longitudinal weakened plane joints 

Horizontal offset ±1 in 

Longitudinal translation ±2 in 

Horizontal skew 354 mils 

Vertical skew 354 mils 

Vertical depth (d/3 +.5 in) from pavement surface to 
top of dowel 

Note: d = pavement thickness in in 
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302-6.5.2.13  Liquid Joint Sealant Installation 

The joint sealant detail for transverse and longitudinal joints, as shown on the plans, 
shall apply only to weakened plane joints. Weakened plane joints shall be constructed 
by the sawing method. Immediately after sawing, a water wash shall be used to 
remove the slurry from the sawing operation. 

Transverse weakened plane joints shall be Type B as shown on the plans. Longitudinal 
weakened plane joints shall be Type B as shown on the plans. 

Seven days after the concrete pavement placement and not more than 4 hours before 
placing backer rods and joint sealant materials, the joint walls shall be cleaned by the 
dry sand blast method and other means as necessary to remove from the joint 
objectionable material such as soil, asphalt, curing compound, paint and rust. Sand 
blasting shall be performed in at least 2 passes, one for each side of the joint, with the 
nozzle held at an angle to the joint within 1 to 2 in of the pavement. 

After cleaning the joint, traces of sand, dust and loose material shall be removed from 
and near the joint for a distance along the pavement surfaces of at least 2 in on each 
side of the joint by the use of a vacuum device. Surface moisture or dampness shall 
be removed at the joints by means of compressed air or moderate hot compressed 
air or other means approved by the Engineer. Drying procedures that leave a residue 
or film on the joint wall shall not be used. Sandblasting equipment shall have a 
maximum nozzle diameter size of 236 ± 40 mils and a minimum pressure of 90 PSI. 

Backer rods shall be installed when the temperature of the portland cement concrete 
pavement is above the dew point of the air and when the air temperature is 39.2 °F 
or above. Backer rod shall be installed when the joints to be sealed have been 
properly patched, cleaned and dried, as determined by the Engineer. Methods of 
placing backer rod that leave a residue or film on joint walls shall not be used. 

Immediately after placement of the backer rod, joint sealant shall be placed in the 
clean, dry, prepared joints as shown on the plans. The joint sealant shall be applied 
using a mechanical device with a nozzle shaped to fit inside the joint to introduce the 
sealant from inside the joint. Adequate pressure shall be applied to the sealant to 
ensure that the sealant material is extruded evenly and that full continuous contact 
is made with the joint walls. After application of the sealant, the surface of the sealant 
shall be recessed as shown on the plans. 

Failure of the joint material in either adhesion or cohesion will be cause for rejection 
of the joint. The finished surface of joint sealant shall conform to the dimensions and 
allowable tolerances shown on the plans. Rejected joint materials or joint material 
whose finished surface does not conform to the dimensions shown on the plans, as 
determined by the Engineer, shall be repaired or replaced, at the Contractor's 
expense, with joint material that conforms to the requirements. 
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After each joint is sealed, surplus joint sealer on the pavement surface shall be 
removed. Traffic shall not be permitted over the sealed joints until the sealant is tack 
free and set sufficiently to prevent embedment of roadway debris into the sealant. 

Longitudinal seals shall be installed before installing transverse seals. Longitudinal 
seals shall be continuous except at intersections with transverse seals. Transverse 
seals shall be installed in one continuous piece throughout each transverse joint. 
After the longitudinal seal is completed and the transverse seal is ready to be 
installed, a single cut with a sharp instrument or saw shall be made across the 
longitudinal seal at the middle of the intersection with the transverse seal. After the 
initial cut of the longitudinal seal, if the longitudinal joint material does not relax 
enough to allow proper installation of the transverse seal, the longitudinal joint 
material shall be trimmed precisely to accommodate the transverse seal and form a 
tight seal between the 2 joints. 

An installation machine specifically designed for the installation of preformed 
compression joint seals shall be used to install the seal at the specified depth without 
cutting, nicking, or twisting the seal. The installation machine shall install the seal with 
no more than 4 percent stretch in the installed seal. Hand installation methods of 
installing seals will not be permitted. 

The percentage of stretch shall be determined by laying a length of the preformed 
compression joint seal material cut to the exact length of the pavement joint to be 
sealed. The length shall then be measured. The cut length of preformed compression 
joint seal material shall then be installed in the joint. Excess amount of seal material 
remaining at the end of the joint shall be measured as the amount of stretch. The 
measured amount of stretch shall be divided by the original measured length to 
determine the percentage of stretch. 

The completed seal shall not be twisted or have deformities that prevent the seal from 
making complete continuous contact with the joint walls. Seals installed that are 
twisted or deformed, or do not make continuous contact with joint walls or with 
greater than 4 percent stretch of the joint material will be rejected and removed. 

302-6.5.2.14  Constructing Transverse Contact Joints 

 A transverse contact (construction) joint shall be constructed, including dowel bars, 
at the end of each day's work or where concrete placement is interrupted for more 
than 30 minutes, to coincide with the next weakened plane joint location. 

If sufficient concrete has not been mixed to form a slab to match the next weakened 
plane joint, when an interruption occurs, the excess concrete shall be removed and 
disposed of back to the last preceding joint. The cost of removing and disposing of 
excess concrete shall be at the Contractor's expense. A metal or wooden bulkhead 
(header) shall be used to form the joint. The bulkhead shall be designed to 
accommodate the installation of dowel bars. 
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302-6.5.2.15  Constructing Longitudinal Isolation Joints 

 Final alignment of perpendicular transverse weakened plane joints in pavement shall 
not be made to match the spacing or skew of the weakened plane joints in the 
existing parallel concrete pavement. Tie bars shall not be placed across longitudinal 
isolation joints. The edge of the existing pavement shall be saw cut a width 118 mils 
and to the full depth of the existing concrete pavement to produce a flat vertical face. 
Prior to placing concrete, joint filler material shall be placed as shown on the plans. 
The joint filler shall be secured to the face of the existing pavement joint face by a 
method that will hold the joint filler in place and prevent the new concrete from 
adhering to the existing concrete, during placement of concrete. Sealant for 
longitudinal isolation joints shall be silicon and placed in conformance with the 
requirements for liquid joint sealant installation as specified above, except 
references to backer rods shall not apply. 

302-6.5.2.16  Constructing Transverse Joint Connections And Anchors 

 Concrete pavement joints at transitions to asphalt concrete pavement, pavement 
end anchors and bridge approach slabs shall conform to the details as shown on the 
plans. Paint binder shall be applied to the concrete surface that asphalt concrete 
pavement will contact. 

302-6.5.2.17 Constructing Weakened Plane Joints (Early Entry Saw Method) 

 The Contractor may construct weakened plane joints using lighter weight concrete 
saws (early entry saws) specifically designed for sawing fresh concrete without the 
use of water. The early entry saws shall be capable of sawing joints within 2 hours of 
cure time after placement of the concrete pavement without ravelling or tearing. 
Joints sawed with early entry saws that develop random cracking shall be removed 
to the nearest controlled joint and replaced with concrete pavement containing 
dowel bars and tie bars in conformance with these special provisions and as shown 
on the plans. The removal and replacement work shall be at the Contractor's 
expense. Weakened plane joints not sawed within 2 hours of placing concrete 
pavement shall be sawed by conventional power driven wet-type concrete saws. 

  Sawed grooves shall be cut to a maximum of 118 mils in width for longitudinal and 
transverse weakened plane joints made with early entry saws. 

302-6.5.2.18  Tie Bars Along Longitudinal Joint For Short Radius Curves 

When paving along short radius curves, the transverse joints shall be maintained in a 
single continuous straight line across lanes, through the radius point. Tie bars shall 
maintain minimum clearance from the transverse joint as shown on the plans. If the 
inside or outside curve of the panel does not allow equal uniform spacing of tie bars 
at 28 inches between tie bars, then the tie bars shall be equally spaced so that a 
minimum spacing of 15 inches to a maximum spacing of 28 inches is maintained 
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between tie bars. Additional tie bars shall be considered as included in the contract 
price paid per cubic yard for concrete pavement and no additional compensation will 
be allowed therefore. 

If dowel bars are specified along longitudinal joint for short radius curves, then dowel 
bars shall conform to the requirements of this special provision for tie bars spacing 
and tolerance. 

302-6.8  Measurement and Payment. To the “GREENBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

Concrete pavement will be measured by the cubic yard. No deduction will be made 
for the volume of epoxy-coated dowel bars, epoxy-coated tie bars and, when used, 
tie bar baskets with fasteners and dowel bar baskets with fasteners, in the concrete 
pavement. 

The contract price paid per cubic yard for “Jointed Plain Concrete Pavement (11.5 Inch 
Thick)”  shall include full compensation for furnishing all labor, materials (including 
cementitious material in the amount determined by the Contractor), tools, 
equipment, and incidentals, and for doing all the work involved in constructing the 
portland cement concrete pavement complete in place, including subgrade 
preparation, saw-cutting existing edges, furnishing and placing epoxy-coated dowel 
bars, epoxy-coated tie bars and, when used, any tie bar baskets and dowel bar 
baskets with fasteners, submittal to the Engineer all test data for determination of 
mix proportions of concrete for concrete pavement and for providing the facility, for 
constructing and repairing all joints; for performing all profile checks for Profile Index 
and furnishing final profilograms to the Engineer; and for removing, and replacing 
pavement for deficient thickness, as shown on the plans, as specified in these special 
provisions, and as directed by the Resident Engineer. 

Full compensation for drilling holes and bonding tie bars with epoxy resin shall be 
considered as included in the contract price paid per cubic yard for concrete 
pavement and no additional compensation will be allowed therefore. 

Full compensation for drilling holes and bonding dowel bars with epoxy resin shall 
be considered as included in the contract price paid per cubic yard for concrete 
pavement and no additional compensation will be allowed therefore. 

Full compensation for furnishing and placing epoxy coated reinforcement for 
transition end panel shall be considered as included in the contract price paid per 
cubic yard for concrete pavement and no additional compensation will be allowed 
therefore. 

Full compensation for furnishing and placing paint binder (tack coat) for transition 
end panel shall be considered as included in the contract price per cubic yard for 
concrete pavement and no additional compensation will be allowed therefore. 
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Full compensation for Sealing longitudinal and transverse weakened plane joints, and 
longitudinal isolation joints in portland cement concrete pavement, including full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in sealing pavement joints complete in place, 
including sawing, cleaning and preparing the joints in the concrete pavement, 
furnishing and installing backer rod, repairing and patching spalled or raveled sawed 
joints, and replacing or repairing rejected joints, as shown on the plans, as specified in 
these special provisions, and as directed by the Resident Engineer shall be considered 
as included in the contract price per cubic yard for concrete pavement and no 
additional compensation will be allowed therefore. 

Full compensation for sealing longitudinal isolation joint, including furnishing all 
labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in sealing longitudinal isolation joints complete in place, including sawing, 
cleaning and preparing the joints in the concrete pavement, furnishing and installing 
joint filler material, repairing and patching spalled or raveled sawed joints, and 
replacing or repairing rejected joints, as shown on the plans, as specified in the 
Standard Specifications and these special provisions, and as directed by the Resident 
Engineer, shall be considered as included in the contract price per cubic yard for 
concrete pavement and no additional compensation will be allowed therefore. 

302-7.4 Payment. To the “WHITEBOOK”, item 1, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Payment shall not be made for additional fabric for overlapped areas. 

SECTION 303 –CONCRETE AND MASONRY CONSTRUCTION 

303-1.11 Payment. To the “GREENBOOK”, ADD the following: 

The contract bid price for “Gravity Retaining Wall (Type A)” shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, 
minor grading, gravel, excavation and select pervious backfill behind the wall, 
additional backfill and compaction, retaining walls, including concrete, grout, mortar, 
reinforcement, footings, filter fabric, waterproofing, weel holes, gravel drains, 4” 
perforated PVC drain pipes, anti-graffiti coating, and all other work necessary to 
complete in place, as shown on the plans and as specified in these Special Provisions, 
and as directed by the Engineer.  All work shall be completed in accordance with 
Section 300-1-1-1 “Remove and Salvage.” 

303-4.1.2  Construction. To the “WHITEBOOK”, ADD the following: 

Retaining walls shall be measured by the Square Foot (SF) of the exposed face from 
the top of the footing up to the top of the wall.  
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303-5.9  Measurement and Payment. To the “WHITEBOOK”, ADD the following: 

The contract bid price for “Masonry Retainng Wall (Type 5, Case 1)” shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, 
minor grading, gravel, excavation and select pervious backfill behind the wall, 
additional backfill and compaction, retaining walls, including concrete, grout, mortar, 
reinforcement, footings, filter fabric, waterproofing, weel holes, gravel drains, 4” 
perforated PVC drain pipes, anti-graffiti coating, and all other work necessary to 
complete in place, as shown on the plans and as specified in these Special Provisions, 
and as directed by the Engineer.  All work shall be completed in accordance with 
Section 300-1-1-1 “Remove and Salvage.” 

SECTION 304 –METAL FABRICATION AND CONSTRUCTION 

304-5  PAYMENT. To the “WHITEBOOK”, REVISE section “304-5” to “304-6”. 

304-6 PAYMENT. To the ”WHITEBOOK”, ADD the following:  

2. The payment for the linear foot bid item of “Salvage and Relocate Chain Link 
Fence” shall include full compensation for all labor, materials, and equipment 
required to relocate fence by salvaging and reinstalling chain link mesh on new 
post with new hardware per plan, per specifications, and as directed by the 
Resident Engineer. All work shall be completed in accordance with Section 300-
1.1.1 Remove and Salvage. 

3. The payment for the linear foot bid item of “Chain Link Fence” shall include full 
compensation for all labor, materials, and equipment required to install new 
chain link mesh on new post with new hardware per plan, per specifications, and 
as directed by the Resident Engineer. All work shall be completed in accordance 
with Section 300-1.1.1 Remove and Salvage. 

4. The unit price paid for “Temporary Chain Link Fence (Secure)” shall include full 
compensation for all labor, materials, equipments, and incidentals required to 
install 6’ high chain link fence with barbed wire extension arms as indicated on 
plans.  Fence post may be installed by coring existing concrete pavement or 
installation of standard footings.  This unit price also includes for the removal 
of the temporary security fence so that the permanent relocated fence may be 
installed. 

5. The payment for the linear foot bid item of “Chain Link Fence with Slats (8 
Foot)” shall include full compensation for all labor, materials, and equipment 
required to install new chain link mesh on new posts with new slats and 
hardware per plan, per specifications, and as directed by the Resident 
Engineer.  
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SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS 

314-4.3.7 Payment. To the “GREENBOOK”, ADD the following: 

The lump sum price bid for “Painted Traffic Stripes and Painted Markings”, shall 
include full compensation for furnishing all labor, materials, tools, equipment and 
incidentals, and for doing all the work involved in painting traffic stripes and pavement 
markings including curb markings, reflectors, raised reflective pavement markers, 
repainting, temporary striping, parking lot striping, and the removal of all existing 
stripes and markings in conflict with proposed striping plan if needed or otherwise 
called out for removal complete in place in accordance with the plans, the Standard 
Specifications and these special provisions, and as directed by the Engineer.  The 
contractor will be responsible for all markings and delineation until such time as the 
street(s) are accepted by the City of San Diego. 

314-4.4.6 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. No separate payment shall be made for establishing alignment for stripes and 
layout Work.  

2. The payment for the installation of proposed thermoplastic striping and 
thermoplastic pavement markings, in accordance to the Plans, shall be 
included in the Bid items for “Thermoplastic Traffic Striping” and 
“Thermoplastic Pavement Markers”, when provided. 

SECTION 601- TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-3.5.1     General. To the “WHITEBOOK”, paragraph 3, DELETE in its entirety and SUBSTITUTE 
with the following: 

Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours before 
enforcement. Temporary “No Parking” and “No Stopping” signs shall be installed and 
removed as specified in the Special Provisions. Signs shall indicate specific days, dates, 
and times of restrictions. If violations occur, call Police Dispatch 619-531-2000 to 
enforce the Tow-Away notice. 

 
601-3.6.5  Temporary Traffic Barriers. To the “WHITEBOOK” ADD the following: 

Concrete Barrier (Type K) shall be used for phased traffic control and installed 
permanently as a lane divider as indicated on the plans and as directed by the 
Resident Engineer. 

 
Concrete Barrier (Type K) shall consist of interconnected new or undamaged used 
precast concrete barrier units as shown on the plans. Exposed surfaces of new and 
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used units shall be freshly coated with a white color paint prior to their first use on 
the project. The paint shall conform to the provisions in Section 310, "Painting".  

Concrete Barrier (Type K) in temporary locations shall be set on firm, stable 
foundation.  The foundation shall be graded to provide a uniform bearing throughout 
the entire length of the railing. Any  excavation  and  fill  shall  conform  to  the  
provisions  in  Section  300-3,  "Structure Excavation and Backfill," except that 
compaction of earth fill placed behind the Concrete Barrier (Type K) in a curved layout 
will not be required. Abutting ends  of  precast concrete  units  shall  be  placed  and  
maintained  in  alignment  without substantial offset to each other.  The precast 
concrete units shall be positioned straight on tangent alignment and on a true arc on 
curved alignment .At the locations required on the plans, threaded rods or dowels 
shall be bonded in holes drilled in the existing concrete. After removal of the 
Concrete Barrier (Type K), all threaded rods or dowels shall be removed to a depth 
of at least one inch below the surface of the concrete. Each rail unit placed within 10 
feet of a traffic lane shall have a reflector installed on top of the rail.  Reflectors shall 
be as specified in the special provisions, and adhesive shall conform to the reflector 
manufacturer's recommendations.  A Type P marker panel shall also be installed at 
each end of railing installed adjacent to a two-lane, two-way highway and at the end 
facing traffic of railing installed adjacent to a one-way roadbed.  If the railing is placed 
on a skew, the marker shall be installed at the end of the skew nearest the traveled 
way. When  temporary  railings  (Type  K)  are  moved,  any  area  where  temporary  
excavation  or embankment was used to accommodate the temporary railing shall 
be restored to its previous condition or constructed to its planned condition. 
Concrete barrier (Type K) shall remain in place at the completion of the contract. 

601-6  Payment.  To the ”WHITEBOOK”, DELETE IN ITS ENTIRETY AND SUBSTITUTE  the 
following: 

a) The payment for the linear foot bid item of “Install Traffic Control - K-Rail” shall 
include full compensation for all labor, materials, and equipment required to 
maintain and repair the K-rail; excavate and backfill; drill holes and grout 
threaded rods or dowels when required; remove threaded rods or dowels and 
fill drilled holes with mortar; move and replace removable panels as required, 
complete in place; and all incidentals in order to install K-Rail to its temporary 
location per plan, per specifications, and as directed by the Resident Engineer.  

b) The payment for the linear foot bid item of “Relocate K-Rail” shall include full 
compensation for all labor, materials, and equipment required to maintain and 
repair the K-rail; excavate and backfill; drill holes and grout threaded rods or 
dowels when required; remove threaded rods or dowels and fill drilled holes 
with mortar; move and replace removable panels as required, complete in 
place; and all incidentals in order to install K-Rail to its permanent location 
including W-Beam guard rail, Thrie Beam Rail Elements, and related incidental 
work per plan, per specifications, and as directed by the Resident Engineer. The 
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K-Rail drainage openings shall be constructed between K-Rail sections at the 
locations and in conformance with the details shown on the plans.  The 
finished opening for the drainage access shall be clear and unobstructed for 
the dimensions shown on the plans.  

Construction of the drainage access may require the modification of the K-Rail 
sections.  If the K-Rail is cut or shortened, all exposed reinforcement shall be 
patched with concrete mortar. 

c) The payment for the bid item of “Install Crash Cushion (Absorb 350) or 
equivalent)” shall include full compensation for all labor, materials (including 
anchor bolts, nuts, washers, and marker panels), tools, equipment, and 
incidentals, and for doing all the work involved in installing the crash cushion, 
complete in place, including structure excavation, structure backfill, and 
disposing of surplus material, as shown on the plans, as specified in the 
Standard Specifications and these special provisions, and as directed by the 
Engineer. The contract unit price will pay for the temporary installation of the 
crash cushion system to accommodate the phasing of the traffic control plans. 

d) The payment for the bid item of “Relocate Crash Cushion (Absorb 350 or 
equivalent)” shall include full compensation for all labor, materials (including 
anchor bolts, nuts, washers, and marker panels), tools, equipment, and 
incidentals, and for doing all the work involved in relocating the crash cushion, 
complete in place, including structure excavation, structure backfill, and 
disposing of surplus material, as shown on the plans, as specified in the 
Standard Specifications and these special provisions, and as directed by the 
Engineer. The contract unit price will pay for the relocation of the crash cushion 
system to accommodate the phasing of the traffic control plans for the final 
installation of the crash cushion system as indicated on the plans. 

SECTION 701 – CONSTRUCTION 

701-2  PAYMENT. To the “WHITEBOOK”, ADD the following: 

19. The payment for “Salvage and Relocate Parking Lot Lights” shall include full 
compensation for all labor, equipment, and materials to salvage parking lot 
lights, install new parking lot light pull boxes, new electrical conduits, new 
conductors, relocate parking lot lights onto new foundations, and other such 
items as required on the Plans or these Special Provisions, except for Work 
covered in separate bid items, and no additional compensation will be 
allowed. 
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SECTION 800 - MATERIALS 

ADD: 

800-4 RAIN GARDEN/BIORETENTION SOIL MEDIA (BSM). 

800-4.1 General. Bioretention Soil Media (BSM) is a formulated soil mixture that is intended 
to filter storm water and support plant growth while minimizing the leaching of 
chemicals found in the BSM itself. BSM consists of 70% to 85% by volume washed sand 
and 15% to 30% by volume compost or alternative organic amendment. Alternative 
proportions may be justified under certain conditions. BSM shall be mixed thoroughly 
using a mechanical mixing system at the plant site prior to delivery. In order to reduce 
the potential for leaching of nutrients, the proportion of compost or alternative 
organic amendment shall be held to a minimum level that will support the proposed 
vegetation in the system. 

800-4.1.1 Sand for Bioretention Soil Media. The sand shall conform to ASTM C33 “fine 
aggregate concrete sand” requirements. A sieve analysis shall be performed in 
accordance with ASTM C 136, ASTM D 422, or approved equivalent method to 
demonstrate compliance with the gradation limits shown in Table 800-4.1.1 (A). The 
sand shall be thoroughly washed to remove fines, dust, and deleterious materials 
prior to delivery. Fines passing the No. 200 sieve shall be non-plastic. 

Table 800-4.1.1 (A) Sand Gradation Limits 

Sieve Size (ASTM D422) Percent Passing (by weight) 

  Minimum Maximum 

3/8 inch 100 100 

#4 95 100 

#8 80 100 

#16 50 85 

#30 25 60 

#50 5 30 

#100 0 10 

#200 0 5 

Note:  Coefficient of Uniformity (Cu = D60/D10) equal to or greater than 4 

800-4.1.2 Compost. Compost shall be certified by the U.S. Composting Council’s Seal of Testing 
Assurance Program or an approved equivalent program. Compost shall comply with 
the following requirements: 

1. Organic Material Content shall be 35% to 75% by dry weight. 
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2. Carbon to nitrogen (C:N) ratio shall be between 15:1 and 40:1, preferably 
above 20:1 to reduce the potential for nitrogen leaching/washout. 

3. Physical contaminants (manmade inert materials) shall not exceed 1% by dry 
weight. 

4. pH shall be between 6.0 and 7.5. 

5. Soluble Salt Concentration shall be less than 10 dS/m (Method TMECC 4.10-A, 
USDA and U.S. Composting Council). 

6. Maturity (seed emergence and seedling vigor) shall be greater than 80% 
relative to positive control (Method TMECC 5.05-A, USDA and U.S. Composting 
Council) 

7. Stability (Carbon Dioxide evolution rate) shall be less than 2.5 mg CO2-C per g 
compost organic matter (OM) per day or less than 5 mg CO2-C per g compost 
carbon per day, whichever unit is reported.  (Method TMECC 5.08-B, USDA and 
U.S. Composting Council). Alternatively a Solvita rating of 6 or higher is 
acceptable. 

8. Moisture shall be 25%-55% wet weight basis. 

9. Select Pathogens shall pass US EPA Class A standard, 40 CFR Section 503.32(a). 

10. Trace Metals shall pass US EPA Class A standard, 40 CFR Section 503.13, Tables 
1 and 3. 

11. Shall be within gradation limits in Table 800-4.1.2 (ASTM D 422 sieve analysis 
or approved equivalent). 

Table 800-4.1.2 Compost Gradation Limits 

Sieve Size Percent Passing (by 
weight) 

16 mm (5/8”) 99 to 100 

 6.3 mm (1/4”) 40 to 95 

2 mm 40 to 90 

800-4.1.3 Alternative Mix Components and Proportions. Alternative mix components and 
proportions may be utilized, provided that the whole blended mix (800-4.2) conforms 
to agricultural, chemical, and hydraulic suitability criteria, as applicable. Alternative 
mix designs may include alternative proportions, alternative organic amendments 
and/or the use of natural soils. Alternative mixes are subject to approval by the 
Resident Engineer.  
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Additional mix components, such as granular activated carbon, zeolite, and biochar 
may be considered to improve performance for other parameters.  

800-4.2 Whole BSM Testing Requirements and Criteria. You shall submit the following 
information to the Resident Engineer at least 30 Days prior to ordering materials:  

1. Source/supplier of BSM,  

2. Location of source/supplier,  

3. A physical sample,  

4. Available supplier testing information,  

5. Whole BSM test results from a third party independent  laboratory,  

6. Description of proposed methods and schedule for mixing, delivery, and 
placement of BSM.  

Test results shall be no older than 120 Days and shall accurately represent the 
materials and feed stocks that are currently available from the supplier. 

Test results shall demonstrate conformance to agricultural suitability criteria (800-
4.2.1), chemical suitability criteria (800-4.2.2), and hydraulic suitability criteria (800-
4.2.3). No delivery, placement, or planting of BSM shall begin until test results confirm 
the suitability of the BSM. You shall submit a written request for approval which shall 
be accompanied by written analysis results from a written report of a testing agency. 
The testing agency shall be registered by the State for agricultural soil evaluation which 
indicates compliance stating that the tested material proposed source complies with 
these specifications.  

800-4.2.1 BSM Agricultural Suitability. The BSM shall be suitable to sustain the growth of the 
plants specified and shall conform to the following requirements:   

a) pH shall be between 6.0-7.5. 

b) Salinity shall be less than 3.0 millimho/cm (as measured by electrical 
conductivity). 

c) Sodium adsorption ration (SAR) shall be less than 3.0. 

d) Chloride shall be less than 150 ppm. 

The test results shall show the following information: 

a) Date of testing 

b) Project name 

c) The Contractor’s name 

d) Source of materials and supplier’s name 
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e) pH  

f) EC 

g) Total and plant available elements (mg/kg particle concentration): 
phosphorus, potassium, iron, manganese, zinc, copper, boron, calcium, 
magnesium, sodium, sulfur, molybdenum, nickel, aluminum, arsenic, barium, 
cadmium, chromium, cobalt, lead, lithium, mercury, selenium, silver, 
strontium, tin, and vanadium. Plant available concentration shall be assessed 
based on weak acid extraction(ammonium Bicarbonate/DTPA soil analysis or 
similar) 

h) Soil adsorption ratio 

i) Carbon/nitrogen ratio 

j) Cation exchange capacity 

k) Moisture content 

l) Organic content 

m) An assessment of agricultural suitability based on test results 

n) Recommendations for adding amendments, chemical corrections, or both. 

BSM which requires amending to comply with these specifications shall be uniformly 
blended and tested in its blended state prior to testing and delivery 

800-4.2.2 BSM Chemical Suitability. For systems with underdrains, the BSM shall exhibit 
limited potential for leaching of pollutants that are at levels of concern. Potential for 
pollutant leaching shall be assessed using either the Saturated Media Extract Method 
(aka, Saturation Extract) that is commonly performed by agricultural laboratories or 
the Synthetic Precipitation Leaching Procedure (SPLP) (EPA SW-846, Method 1312). The 
referenced tests express the criteria in terms of the pollutant concentration in water 
that is in contact with the media. In areas in which a pollutant or pollutants are 
associated with a water quality impairment or a TMDL, BSM in systems with 
underdrains shall conform to the following Saturation Extract or SPLP criteria for 
applicable pollutant(s): 

1. Nitrate < 3 mg/L 

2. Phosphorus < 1 mg/L* 

3. Zinc < 0.1 mg/L 

4. Copper < 0.025 mg/L 

5. Lead < 0.025 mg/L 

6. Arsenic < 0.02 mg/L 
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7. Cadmium < 0.01 mg/L 

8. Mercury < 0.01 mg/L 

9. Selenium < 0.01 mg/L 

Criteria shall be met as stated where a pollutant is associated with a water quality 
impairment or Total Maximum Daily Load (TMDL) in any downstream receiving water. 
Criteria may be waived or modified, at the discretion of the Resident Engineer, where 
a pollutant does not have a nexus to a water quality impairment or TMDL of 
downstream receiving water(s).  Criteria may also be modified at the discretion of the 
Resident Engineer if the you demonstrate that suitable BSM materials cannot be 
feasibly sourced within a 50 mile radius of the project site and a good faith effort has 
been undertaken to investigate available materials.  

The chemical suitability criteria listed in this section do not apply to systems without 
underdrains, unless groundwater is impaired or susceptible to nutrient 
contamination. 

800-4.2.3 BSM Hydraulic Suitability.  

1. The saturated hydraulic conductivity or infiltration rate of the whole BSM shall 
be measured by one of the following methods:  

a. Measurement of hydraulic conductivity (USDA Handbook 60, method 
34b) (commonly available as part of standard agronomic soil 
evaluation). 

b. ASTM D2434 Permeability of Granular Soils (at approximately 85% 
relative compaction Standard Proctor, ASTM D698). 

2. BSM shall conform to hydraulic criteria associated with the BMP design 
configuration that best applies to the facility where the BSM will be installed. 

a) Systems with unrestricted underdrain system (i.e., media 
control). For systems with underdrains that are not restricted, the 
BSM shall have a minimum measured hydraulic conductivity of 8 
inches per hour to ensure adequate flow rate through the BMP and 
longevity of the system. The BSM should have a maximum measured 
hydraulic conductivity of no more than 20 inches per hour. BSM with 
higher measured hydraulic conductivity may be accepted at the 
discretion of the Resident Engineer. In all cases, an upturned elbow 
system on the underdrain, measuring 9 to 12 inches above the invert 
of the underdrain, should be used to control velocities in the 
underdrain pipe and reduce potential for solid migration through the 
system. 

b) Systems with restricted underdrain system (i.e., outlet control). 
For systems in which the flowrate of water through the media is 
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controlled via an outlet control device (e.g., orifice or valve) affixed to 
the outlet of the underdrain system, the hydraulic conductivity of the 
media should be at least 15 inches per hour and not more than 40 
inches per hour. The outlet control device should control the flowrate 
to between 5 and 12 inches per hour. 

c) Systems without underdrains. For systems without underdrains, the 
BSM shall have a hydraulic conductivity at least 4 times higher than the 
underlying soil infiltration rate, but shall not exceed 12 inches per 
hour. 

800-4.3 Delivery, Storage and Handling. You shall not deliver or place soils in frozen, wet, or 
muddy conditions. You shall protect soils and mixes from absorbing excess water and 
from erosion at all times. You shall not store materials unprotected during large 
rainfall events (>0.25 inches). If water is introduced into the material while it is 
stockpiled, you shall allow the material to drain to the acceptance of the Resident 
Engineer before placement. 

BSM shall be thoroughly mixed prior to delivery using mechanical mixing methods 
such as a drum mixer. BSM shall be lightly compacted and placed in loose lifts 
approximately 12 inches (300 mm) to ensure reasonable settlement without excessive 
compaction. Compaction within the BSM area shall not exceed 75 to 85% standard 
proctor within the designed depth of the BSM. Machinery shall not be used in the 
bioretention facility to place the BSM. A conveyor or spray system shall be used for 
media placement in large facilities. Low ground pressure equipment may be 
authorized for large facilities at the discretion of the Resident Engineer.   

Placement methods and BSM quantities shall account for approximately 10% loss of 
volume due to settling. Planting methods and timing shall account for settling of media 
without exposing plant root systems.  

The Engineer may request up to three double ring infiltrometer tests (ASTM D3385) or 
approved alternative tests to confirm that the placed material meets applicable 
hydraulic suitability criteria (800-4.2.3). In the event that the infiltration rate of placed 
material does not meet applicable criteria, the Resident Engineer may require 
replacement and/or decompaction of materials.  

800-4.4 Quality Control and Acceptance. Close adherence to the material quality controls 
herein are necessary in order to support healthy vegetation, minimize pollutant 
leaching, and assure sufficient permeability to infiltrate/filter runoff during the life of 
the facility. Amendments may be included to adjust agronomic properties. Acceptance 
of the material will be based on test results certified to be representative. Test results 
shall be conducted no more than 120 Days prior to delivery of the blended BSM to the 
project site. For projects installing more than 100 cubic yards of BSM, batch-specific 
tests of the blended mix shall be provided to the Resident Engineer for every 100 cubic 
yards of BSM along with a site plan showing the placement locations of each BSM 
batch within the facility. 
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800-4.5 Integration with Other Specifications. This specification includes, is related to, and 
may depend or have dependency on other specifications, including but not limited to: 

 Plantings and Hydroseed 

 Mulch 

 Aggregate (choking stone, drainage stone, energy dissipation) 

 Geotextiles 

 Underdrains 

 Outlet control structures 

 Excavation 

Execution of this specification requires review and understanding of related 
specifications. Where conflicts with other specifications exist or appear to exist, you 
shall consult with the Resident Engineer to determine which specifications prevail. 

800-4.6 AGGREGATE MATERIALS FOR BSM DRAINAGE LAYERS. 

800-4.6.1 Drainage of BSM. Drainage of BSM requires the use of specific aggregate materials 
for filter course (aka choking layer) materials and for an underlying drainage and 
storage layer.   

800-4.6.1.1 Rock and Sand Products for Use in BSM Drainage. Size classifications detailed in 
Tables 800-4.6.1 (A) and 800-4.6.1 (B) shall apply with respect to BSM drainage 
materials. All sand and stone products used in BSM drainage layers shall be clean and 
thoroughly washed.  

Table 800-4.6.1 (A) Crushed Rock and Stone Gradation Limits 

Sieve Size 

Percent Passing Sieves 

AASHTO No. 57(1) ASTM No. 8(1) 

3 in - - 

2.5 in - - 

2 in - - 

1.5 in 100 - 

1 in 95 – 100 - 

0.75 in - - 

0.5 in 25 – 60 100 
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Sieve Size 

Percent Passing Sieves 

AASHTO No. 57(1) ASTM No. 8(1) 

0.375 in - 85 – 100 

No. 4 10 max. 10 – 30 

No. 8 5 max. 0 – 10 

No. 16   0 – 5 

No. 50   - 

Table 800-4.6.1 (B) Sand Gradation Limits 

Sieve Size 
Percent Passing Sieves 

Choker Sand - ASTM C33 

0.375 in 100 

No. 4 95 – 100 

No. 8 80 – 100 

No. 16 50 – 85 

No. 30 25 – 60 

No. 50 5 – 30 

No. 100 0 – 10 

No. 200 0 – 3 

800-4.6.1.2 Graded Aggregate Choker Stone. Graded aggregate choker material is installed as a 
filter course to separate BSM from the drainage rock reservoir layer. This ensures that 
no migration of sand or other fines occurs. The filter course consists of two layers of 
choking material increasing in particle size. The top layer of the filter course shall be 
constructed of thoroughly washed ASTM C33 fine aggregate sand material conforming 
to gradation limits contained in Table 212-4.6.1(B). The bottom layer of the filter course 
shall be constructed of thoroughly washed ASTM No. 8 aggregate material conforming 
to gradation limits contained in Table 212-4.6.1(A). 

800-4.7  Submittals 



 

Otay Mesa Truck Route Phase IV 195 | Page 
Attachment E - Supplementary Special Provisions (Rev. Oct. 2018) 
Federal ID HPLUL 5004(187) 

1. Product Data and Samples: Furnish copies of manufacturer's literature and 
laboratory analytical data for review of the following item: 

A. Filter Media Mix for Bioretention Basin, 1 quart 

2. Test Reports: Submit the results of the following test to the Engineer: 

B. Filter Media Mix for Bioretention Basins:  

i. Provide certifications from the soil supplier or an accredited 
laboratory that the Filter Media Mix meets the requirements of this 
guideline specification. 

ii. Results from Test ASTM F1815-06 Method A [saturated hydraulic 
conductivity], and ASTM D 422 [grain size analysis]. Approved 
testing labs include: 

a) Testing laboratories approved for construction material 
testing by the City of San Diego. 

iii. Describes equipment and methods used to mix the sand and 
compost to produce Filter Media Mix. 

iv. Provide the following information about the testing laboratory 
including:  

a) Name of laboratory 

b) contact person(s) 

c) address(es) 

d) phone contact(s) 

e) e-mail address(es) 

800-4.8  Execution 

1. Bioretention Basin Bed Protection: Stormwater shall not be allowed to enter 
the bioretention basins until all construction and staging upstream and one 
block downstream is complete thereby  reducing impacts on the Filter Media 
Mix from high sediment loads associated with construction. All inlets to the 
bio-infiltration beds should be blocked to eliminate inflow of stormwater. 
During excavation, avoid smearing of the soils on bottom and side slopes.  
Minimize compaction of native soils and “rip” soils if clayey and/or compacted.   

2. In-situ Percolation Testing Filter Media Mix: Conduct an in-situ percolation rate 
test within bioretention basins for a test area of at least 2’ by 2’. Methodology 
shall include soil saturation following by a percolations test. For saturation, 
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continuously add water to the test area to saturate the formation (minimum 
saturation period of 2 hours). To complete percolation test, add water to the 
test area while keeping the water height constant (minimum test 4 hours). 
Record the volume of the added water and time during the testing. Percolation 
rate is linearly proportional to the volume of the added water. In-situ 
percolation shall be a minimum rate of 5 inches per hour and a maximum rate 
of 10 inches per hour.  

3. Failure of Percolation Test: 

A. Report in writing to the Engineer of all areas not passing these tests, 
and all soil conditions that the Contractor considers detrimental to 
drainage/percolation. 

B. The Contractor is to use recommendations as provided by the 
Engineer and make a proposal that states condition, and cost estimate 
for correcting the unsatisfactory conditions. 

C. Obtain the Engineer's instructions prior to proceeding with the work. 

D. Re-test after corrections have been made under the direction of the 
Engineer. 

E. Failure to perform drainage tests, and/or to notify the Engineer in 
writing of the conditions specified above, renders the Contractor 
responsible for all bioretention basin/drainage failure that occurs, as 
determined by the Engineer. 

800-4.9  Measurement and Payment 

Payment for “Rain Garden” will be made at the contract lump sum price indicated in 
the Bid Schedule and shall include full compensation for the bioretention soil media, 
rain garden planting construction, silt posts, rain garden planting establishment, 
gravel, sand, stone, concrete berm, rip rap, impermeable liner and geotextile, 
cleanouts, perforated underdrain pipes and all other necessary items not included in 
other pay items.   

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in furnishing and installing the rain garden, 
complete in place, as shown on the plans and as specified in these Special Provisions 
and the City of San Diego Standard Specifications or the Standard Specifications, the 
City of San Diego Storm Water Manual, and the Standard Plans and as directed by the 
Engineer and no additional compensation will be allowed therefore. 

SECTION 802 – NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND 
MONITORING 
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802-2.1 Project Biologist. To the “WHITEBOOK”, ADD the following: 

5. The City will retain a qualified Project Biologist to perform biological 
monitoring work for this Contract. You shall coordinate your activities and 
Schedule with the activities and schedules of the Project Biologist. 

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) SECTION A – GENERAL REQUIREMENTS 

4.1  Nondiscrimination in Contracting Ordinance. To the “WHITEBOOK”, subsection 
4.1.1, paragraph (2), sentence (1), DELETE in its entirety and SUBSTITUTE with the 
following: 

 You shall not discriminate on the basis of race, gender, gender expression, gender 
identity, religion, national origin, ethnicity, sexual orientation, age, or disability in the 
solicitation, selection, hiring, or treatment of subcontractors, vendors, or suppliers. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

MITIGATED  NEGATIVE DECLARATION AND ERRATA TO MITIGATED NEGATIVE DECLARATION 
 

























































































































































































































































 

Otay Mesa Truck Route Phase IV 323 | Page 
Appendix B - Fire Hydrant Meter Program  
Federal ID HPLUL 5004(187) 

APPENDIX B 

FIRE HYDRANT METER PROGRAM 
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APPENDIX C 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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Materials Typically Accepted by Certificate of Compliance 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIX D 

SAMPLE CITY INVOICE WITH CASH FLOW FORECAST 
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APPENDIX E 

LOCATION MAP 
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EXHIBIT A 

SCOPE OF WORK 

I. Location of Work. The location of the Work to be performed (Revegetation Area) is shown 
on Specifications and Drawings numbered 37414-22-D through 37414-25-D (Specifications), 
which are incorporated into this Contract by this reference as though fully set forth herein. 

II. Description of Work. The Contractor shall maintain and monitor the Revegetation Area 
during the Monitoring Program in accordance with this Contract and the Specifications such 
that the Revegetation Area meets the success criteria specified in the Revegetation Plan at 
each of the milestones listed and on the last date of the Monitoring Program as set forth in 
the Work Schedule. The Work includes complete landscape maintenance consisting of 
irrigation, pruning, shaping and training of trees, shrubs, and ground cover plants; 
fertilization; weed control; control of all plant diseases and pests; and trash removal, and all 
other maintenance listed in this Contract and as required to maintain the Revegetation Area 
in a useable condition and to maintain the plant material in a healthy and viable state. 

The Work also includes biological monitoring of the Revegetation Area according to the 
schedule and methods specified in the Revegetation Plan. The monitoring work shall include 
all reporting tasks specified in the Revegetation plan. 

III. Method of Performing Work. 

A. Irrigation. Irrigation shall be applied to container and salvaged plants in accordance 
with instructions from the Project Biologist. Irrigation delivery techniques and 
schedules will vary depending on the availability of a sprinkler irrigation system and 
weather patterns.  Failure of an existing irrigation system to provide full and proper 
irrigation shall not relieve Contractor of the responsibility to provide adequate 
irrigation with full and proper coverage of all areas subject to this LTMMA. 

1. In areas where an automatic sprinkler system is installed, Contractor shall 
periodically inspect the operation of the system for any malfunction. The 
maximum interval between inspections shall not exceed 7 Days. The 
Contractor shall maintain all sprinkler systems in such a way as to guarantee 
proper coverage and full working capability, and shall make whatever 
adjustments may be necessary to prevent excessive run-off into streets, rights-
of-way, or other areas not meant to be irrigated. The cost of wasted water may 
be charged to Contractor. 

2. All areas not adequately covered by a sprinkler system shall be irrigated by a 
portable irrigation method in accordance with instructions from the Project 
Biologist. The Contractor shall furnish all hoses, nozzles, sprinklers, etc. 
necessary to accomplish this supplementary irrigation. The Contractor shall 
exercise due diligence to prevent water waste, erosion, and detrimental 
seepage into existing underground improvements and to existing structures. 
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3. Irrigation shall be accomplished as follows: 

a) Turf (if any) shall be irrigated Monday through Friday, as required, to 
maintain acceptable growth, viability and health, and to encourage 
deep rooting, in accordance with instructions from the Project 
Biologist. Additional irrigation shall be performed in the event of 
unusually hot/dry weather conditions (as are present during Santa Ana 
conditions, or other times of low humidity or high winds, or during a 
prolonged high temperature period during summer months). 

b) Landscaped improved banks and slopes (if any) shall be irrigated 
Monday through Friday as required to maintain acceptable growth, 
viability and health, and to encourage deep rooting, in accordance with 
instructions from the Project Biologist.   

c) Shrub beds (if any) shall be irrigated as required to maintain 
acceptable growth, viability and health, and to encourage deep 
rooting, in accordance with instructions from the Project Biologist.  
Shrub areas shall be irrigated at a rate which keeps surface runoff to 
a minimum. The irrigation rate shall be adjusted to the needs of shrub 
types, seasons and weather conditions. 

d) Planted and seeded areas shall be irrigated as required to maintain 
acceptable growth, viability and health, and to encourage deep 
rooting, in accordance with instructions from the Project Biologist. 
Planted and seeded areas shall be irrigated at a rate which keeps 
surface runoff to a minimum. The irrigation rate shall be adjusted to 
the needs of plant types, seasons and weather conditions. 

4. Maintenance of Irrigation System. The Contractor shall keep controller and 
valve boxes (if any) clear of soil and debris and shall maintain the irrigation 
system at no additional cost to City, including replacement, repair, adjustment, 
raising or lowering, straightening and any other operation required for the 
continued proper operation of the system from the “cold” side of the water 
meter throughout the Revegetation Area. The Contractor shall also be 
responsible for maintaining the painted surfaces of irrigation and lighting 
controller cabinets as well as the corresponding automatic irrigation battery 
numbers on the lids of the automatic control valve boxes (if any). The 
Contractor shall be responsible for light bulb replacements in controller 
cabinets as necessary. 

a) Repair or replacement includes: sprinkler system laterals (piping), 
sprinkler mains (pressure lines), vacuum breakers, sprinkler control 
valves, sprinkler controllers, sprinkler heads, sprinkler caps, sprinkler 
head risers, valve covers, boxes and lids (including electrical pull boxes 
and lids), valve sleeves and lids, quick coupler valves and hose bibs. 
Any replacement shall conform to the type and kind of existing system. 
Any deviation shall be approved in writing by City. 
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b) The Contractor shall repair irrigation systems which are damaged or 
altered in any way, including by acts of God, vandalism, vehicular 
damage, or theft. 

5. Operation of Automatic Irrigation Controllers. Where the operation of 
automatic irrigation controllers is required as part of this LTRMC, the 
Contractor shall: 

a) Not duplicate any coded City key furnished by City for access and 
operation of the controller; 

b) Surrender all keys furnished by City, promptly at the end of the term 
of this LTRMC, or at any time deemed necessary by City to prevent 
serious loss to City; 

c) protect the security of City’s property by keeping controller cabinet 
and building doors locked at all times; and 

d) refrain from using premises behind locked doors for storage of 
materials, supplies, or tools except as approved by City. 

B. Pruning Shrubs and Ground Cover Plants. The Contractor shall prune all shrubs and 
ground cover plants growing in the Revegetation Area as required to: 

1. Maintain plant growth viability and health, and to encourage deep rooting, in 
accordance with instructions from the Project Biologist.   

2. Prevent encroachment of passage ways, walks, streets, or view of signs; and 

3. Prevent encroachment in any manner deemed objectionable by the City.   

The Contractor shall remove dead or damaged limbs with sharp pruning tools, with 
no stubs remaining. The Contractor shall seal any pruning cut which exceeds 2 
inches in diameter with an approved pruning paint when required by the City. The 
Contractor shall perform pruning to permit plants to grow naturally in accordance 
with their normal growth characteristics except where box hedging is required by the 
City. The Contractor shall not shear, hedge, or severely prune plants, unless 
authorized by the City. The Contractor shall not use growth regulators. 

C. Tree Maintenance. The Contractor shall maintain all trees and container plants in the 
revegetation area in accordance with instructions from the Project Biologist.  The 
Contractor shall perform pruning to promote the best growth habits, appearance, and 
health of all trees and container plants, and to prevent encroachment which is in any 
manner deemed undesirable by City, in accordance with instructions from the Project 
Biologist. The Contractor is responsible for tree pruning that can be accomplished with 
a 12 foot pole saw by a worker standing on the ground. The Contractor shall not top 
trees. 

1. Potential Hazards. The Contractor shall notify the City within 24 hours of any 
tree that shows signs of root heaving or leaning, or is in any manner a potential 
safety hazard. The Contractor shall immediately reestablish trees and shrubs 
that are uprooted due to storms, if possible. If trees or shrubs cannot be 
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reestablished, Contractor shall remove them immediately (including roots) 
and fill the holes until replacement planting is complete. 

2. Replacement. The Contractor shall completely remove and replace trees lost 
due to Contractor’s faulty maintenance or negligence, as determined by the 
City. The Contractor shall replace trees in kind and size as determined by the 
City. If there is a difference in value between the tree lost and the replacement 
tree, the City will deduct the difference from payment to be made under this 
LTMMA. The City shall determine the value of the tree lost using the latest 
International Society of Arboriculture (I.S.A.) guidelines for value 
determination. 

3. Staking. The Contractor shall securely stake any newly planted trees and 
other trees needing support with two “lodge pole” type stakes placed on 
opposite sides of the tree outside the root ball and secured to the tree with at 
least two flexible rubber tree ties. The Contractor shall regularly inspect tree 
ties and stakes and reposition them as necessary to ensure against girdling 
and abrasion. 

D. Fertilization. The Contractor shall fertilize the Revegetation Area as necessary in 
accordance with instructions from the Project Biologist to meet the success criteria 
specified in the Revegetation Plan at each of the milestones listed and on the last date 
of the Monitoring Program as set forth in the Work Schedule Prior to any fertilization, 
Contractor shall submit to City Material Safety Data Sheets and a schedule of 
application showing the site, date, and approximate time of fertilizer application 
(Fertilizer Schedule). The Fertilization Schedule, regardless of its intensity, timing, or 
the number of sites covered daily or weekly, shall not excuse Contractor from 
performing any other Work regularly required under this LTMMA.  All fertilization shall 
first be approved by the Project Biologist. 

1. The Contractor shall notify the City at least 48 hours before beginning any 
fertilization. Fertilizer shall be delivered to the site only in the original 
unopened containers bearing the manufacturer’s guaranteed analysis.  
Damaged packages shall not be accepted. The Contractor shall furnish to the 
City with duplicate signed, legible copies of all certificates and invoices for all 
fertilizer to be used for this LTMMA. The invoices shall state the grade, amount 
and quantity received. Both the copy to be retained by the City and the 
Contractor’s copy shall be signed by the City, on site, before any fertilizer may 
be used. 

2. Fertilizers, if necessary, shall be applied at the direction of the Project Biologist 
and according to manufacturer’s product specifications. 

3. If deemed necessary by the City to achieve required results, the Contractor 
shall apply other materials as directed by the City, including: 

a) iron chelate; 

b) soil sulfur;  



 

Otay Mesa Truck Route Phase IV 358 | Page 
Appendix F – Long-Term Maintenance and Monitoring Agreement 
Federal ID HPLUL 5004(187) 
 

c) gypsum; or  

d) surfactant enzymes such as Sarvon or Naiad. 

4. The Contractor shall adequately irrigate the fertilized area(s) immediately 
following the application of fertilizers and/or amendments to force fertilizer 
material to rest directly on the soil surface. Drip irrigated areas shall be 
adequately hand watered using quick coupler valves and hoses to dissolve 
fertilizer. 

E. Weed Removal. The Contractor shall completely remove weeds from the 
Revegetation Area, including all turf grass areas, shrub and ground cover areas, 
planters, tree wells, and cracks in paved areas, including sidewalks, parking lot, gutters 
and curbs, as shown on the Work Schedule. For the purposes of this Section, “Weed” 
means any undesirable or misplaced plant. The Contractor shall control Weeds by 
manual, mechanical, or chemical methods. The City or Project Biologist may restrict 
the use of chemical weed control in certain areas. 

F. Disease and Pest Control. The Contractor shall regularly inspect the Revegetation 
Area for the presence of disease and insect or rodent infestation. The Contractor shall 
notify the City within 4 Days if disease or insect or rodent infestation is discovered. In 
its notice to the City, the Contractor shall identify the disease, insect, or rodent and 
specify the control measures to be taken. Upon approval of the City, the Contractor 
shall implement the approved control measures, exercising extreme caution in the 
application of all sprays, dusts, or other materials utilized.  The Contractor shall 
continue the approved control measures until the disease, insect, or rodent is 
controlled to the satisfaction of the City. 

1. All individuals who supervise the mixing and application of herbicides, 
pesticides, and rodenticides on behalf of the Contractor shall possess valid 
Qualified Applicators Certificate for Category B issued to them by the State 
Department of Food and Agriculture. 

2. The Contractor shall utilize all safeguards necessary during disease, insect or 
rodent control operations to ensure safety of the public and the employees of 
the Contractor, in accordance with current standard practices accepted by the 
State of California Department of Food and Agriculture. If the Contractor is 
unable to control the pest or disease, a pest control company will be hired and 
the cost shall be deducted from Contractor’s monthly payment. 

G. Plant Replacement. Except as provided in Section H below, the Contractor shall 
notify the City within 4 Days of the loss of plant material due to any cause. 

1. The Contractor shall, at no cost to the City, replace any tree, shrub, ground 
cover, or other plant which is damaged or lost as a result of Contractor’s faulty 
maintenance or negligence. The size and species of replacement plant 
materials shall be as directed by the City. 
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2. If so directed by the City, the Contractor shall replace any plant damaged or 
lost that is not a result of the Contractor’s faulty maintenance or negligence. 
The size and species of replacement plant materials shall be as directed by 
City. The City will pay for materials and labor. 

3. The City may determine that certain plants should be replaced in order to 
ensure maximum ecological health and overall aesthetic appearance of 
planting in the Revegetation Area. When the City determines such 
replacement should occur, Contractor shall replace the plants as directed by 
the City. The City will pay for materials and labor. 

H. Damage Reports. The Contractor shall notify the City within 24 hours of any damage 
to the Work Area caused by accident, vandalism, or theft. 

I. Litter. The Contractor shall promptly dispose of all trash and debris at an appropriate 
City disposal site. The Contractor shall pay any and all fees associated with the disposal 
of debris or trash accumulated under the terms of this LTMMA.  The Contractor 
understands that disposal of refuse at City landfills is subject to a fee and that the 
Refuse Disposal Division can be contacted at (619) 573-1418 for fee information. 

1. Contractor Generated Litter. The Contractor shall promptly remove all 
debris generated by the Contractor’s pruning, trimming, weeding, edging and 
other Work required by this LTMMA. Immediately after working in streets, park 
walks, gutters, driveways, and paved areas, the Contractor shall clean them in 
accordance with all applicable laws. 

2. Third Party Generated Litter. Upon discovery, the Contractor shall remove 
all litter, including bottles, glass, cans, paper, cardboard, fecal matter, leaves, 
branches, metallic items, and other debris, from the Work site. 

J. Monitoring. The Project Biologist will oversee all maintenance operations and 
conduct qualitative and quantitative biological monitoring of the Revegetation Area 
according to the schedule and methods described in the Revegetation Plan.  The 
Project Biologist will be responsible for preparing and submitting monitoring reports 
according to the schedule and instructions in the Revegetation Plan. The Project 
Biologist will be an individual or team of individuals with 4-year degree(s) in botany, 
ecology, landscape architecture or a related field, and demonstrated experience in 
upland and riparian community restoration.
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EXHIBIT B 

INSERT A COPY OF THE ENGINEER’S FIELD NOTIFICATION WHICH ACCEPTS THE PLANT 
ESTABLISHMENT PERIOD (PEP) AND ESTABLISHES THE COMMENCEMENT DATE OF THE 

MONITORING PROGRAM, SEE THE 2018 WHITEBOOK, SECTION 802 
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APPENDIX G 

SAMPLE OF PUBLIC NOTICE 
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APPENDIX H 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION





B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

  

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

 

Photo 4 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 
 

Photo 5 

 
 

Photo 6 below is an example of disturbance that shall be avoided: 

 
Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 
 

Photo 7 
 

 
 
Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

 
Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 
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Photo 8 
 
 

             
 
 
 

Photo 9 

 

             
 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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APPENDIX I 

SWPPP CONSTRUCTION BMP MAINTENANCE LOG  





Construction BMP Maintenance Log

Project Title:
WBS/IO No:

WDID:

Scheduled 
Date/Time

Completion 
Date/Time

Location Maintenance Tasks Performed Logged By
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ATTACHMENT F 

RESERVED
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ATTACHMENT G 

CONTRACT AGREEMENT 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONL Y*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount 
of or in excess of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one 
Subcontractor for each portion of the Work.  The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work 
to be performed with the Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

SUBCONTRACTOR 
LICENSE NUMBER TYPE OF 

WORK 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED 

CHECK IF JOINT 
VENTURE 

PARTNERSHIP 

Name:____________________________________ 
Address: ________________________________ 
City:   State:  
Zip:   Phone:  
Email:   

 
 

     

Name:____________________________________ 
Address: ________________________________ 
City:   State:  
Zip:   Phone:  

Email:   

 
 

     

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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ELECTRONICALLY SUBMITTED FORMS 

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF FORMAT WITH BID SUBMISSION 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. DEBARMENT AND SUSPENSION CERTIFICATION 

E. CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS 
CONTRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL OPPORTUNITY 
CLAUSE AND THE FILING OF REQUIRED REPORTS 

F. PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

G. NON-LOBBYING CERTIFICATION 

H. LOBBY PROHIBITION, CERTIFICATION AND DISCLOSURE 

I. DISCLOSURE OF LOBBYING ACTIVITIES 
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NON-LOBBYING CERTIFICATION 

(FOR FEDERAL-AID CONTRACTS) 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of any federal 
agency, a Member  of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with the awarding of any federal contract, the making of any federal grant, 
the making of any federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal amendment, or modification of any federal contract, grant, loan, or 
cooperative agreement.  

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, “Disclosure of Lobbying Activities”, in accordance with its 
instructions. 

This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into.  Submission of this certification is a prerequisite for making or entering into this transaction 
imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required certification shall be subject 
to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that 
the language of this certification be included in all lower tier subcontractors, which exceed $100,000 and that all 
such subrecipients shall certify and disclose accordingly.
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LOBBY PROHIBITION, CERTIFICATION AND DISCLOSURE 

In acknowledgment that funds received under this agreement have been provided pursuant to a Federal grant, recipient hereby 
recognizes the prohibitions against lobbying the Federal government with any of these funds.  Recipient agrees that it shall comply 
with the laws set forth at 31 U.S.C. § 1352 (1989) and 24 C.F.R. part 87, to wit: 

A. Conditions on use of funds 

Recipient shall not expend any funds received pursuant to this agreement to pay any person to influence an officer 
or employee of Federal agency, a member of Congress, an officer or employee of Congress, or an employee of a member of 
Congress in connection with any of the following Covered Federal actions: 

(1) The awarding of any federal contract 
(2) The making of any Federal grant 
(3) The making of any Federal Loan 
(4) The entering into of any cooperative agreement 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 

loan, or cooperative agreement. 

For purposes of defining the terms of this part of the agreement, the definitions set forth in 24 C.F.R. § 87.105 are hereby 
adopted and incorporated herein by reference. 

B. Certification and Disclosure 

Each recipient at every tier under this agreement shall file a certification regarding lobbying, and a Disclosure Form-LLL, where 
required by 24 C.F.R. § 87.110.  The certification form and Disclosure Form-LLL are attached to this agreement. 

C. Certifications must be filed: 

(1) By any person upon each submission that initiates agency consideration for an award of a Federal 
contract, grant, or cooperative agreement exceeding $100,000, or a Federal loan or loan guarantee 
exceeding $150,000. 

(2) Upon receipt by any person of a Federal contract, grant, or cooperative agreement exceeding 
$100,000, or upon receipt of a Federal loan or loan guarantee exceeding $150,000. 

(3) By any person who requests or receives from a person referred to in subsections 1 and 2 of this 
paragraph: 
a. A subcontract exceeding $100,000 at any tier under a Federal contract; 
b. A subgrant, contract or subcontract exceeding $100,000 at any tier under a Federal grant; 
c. A contract or subcontract exceeding $100,000 at any tier under a Federal loan exceeding $150,000; 
d. A contract or subcontract exceeding $100,000 at any tier under a Federal cooperative agreement. 

D. Disclosure Forms-LLL must be filed in every instance when a person applies for, requests, or receives Federal 
appropriations exceeding $100,000 pursuant to a contract, subcontract, grant, subgrant, loan, or cooperative agreement when 
such person has paid or expects to pay any sum, in cash or in kind, to influence or attempt to influence any officer or employee 
of an agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress.  Further, 
Disclosure Form-LLL must be filed by recipients at any tier at the end of each calendar quarter in which there occurs any event 
that requires disclosure or materially affects information submitted in prior disclosures.  Such events include: 

(1) 1. An increase of $25,000 in the amount paid or expected to be paid for influencing or attempting 
to influence a covered Federal action; 

(2) 2. A change in the person(s) influencing or attempting to influence a covered action; 
(3) 3. A change in the officer(s), employee(s), or member(s) contacted to influence a covered action. 

All disclosure Forms-LLL, but not certifications, shall be forwarded from tier to tier until received by the principal recipient, 
which in turn will file them with the appropriate Federal agency. 
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation 
or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The 
filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with a covered Federal action. Use the SF-LLLA Continuation Sheet for additional 
information if the space on the form is inadequate. Complete all items that apply for both the initial filing and material change 
report. Refer to the implementing guidance published by the Office of Management and Budget for additional information. 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 
outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 
3. Identify the appropriate classification of this report. If this is a follow up report caused by a material change to the 

information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last 
previously submitted report by this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Check the 
appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify 
the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to 
subcontracts, subgrants and contract awards under grants. 

5. If the organization filing there port in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code 
of the prime Federal recipient. Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below 
agency name, if known. For example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item1). If known, enter the full Catalog of 
Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for 
Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award 
number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal 
amount of the award/loan commitment for the prime entity identified in item 4 or 5. 

10.   (a) Enter the full name, address, city, State and zip code of the lobbying entity engaged by the reporting entity identified in 
item 4 to influence the covered Federal action. 
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last 
Name, First Name, and Middle Initial (MI). 

11.  Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item4) to the lobbying entity 
(item10). Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is 
a material change report, enter the cumulative amount of payment made or planned to be made. 

12.  Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify the 
nature and value of the in-kind payment. 

13.  Check the appropriate box(es). Check all boxes that apply. If other, specify nature. 
14.  Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to perform, 

and the date(s) of any services rendered. Include all preparatory and related activity, not just time spent in actual contact 
with Federal officials. Identify the Federal official(s) or employee(s) contacted or the officer(s), employee(s), or Member(s) of 
Congress that were contacted. 

15.  Check whether or not a SF-LLLA Continuation Sheet(s) is attached. 

16.  The certifying official shall sign and date the form, print his/her name, title, and telephone number. 
 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless 
it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. 
Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for 
reviewing instructions, searching existing datasources, gathering and maintaining the data needed, and completing and 
reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction 
Project (0348-0046), Washington, DC 20503.  
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